WILLIAM T FUJIOKA

Chief Executive Officer

June 17, 2008

County of Los Angeles
CHIEF EXECUTIVE OFFICE

713 KENNETH HAHN HALL OF ADMINISTRATION
LOS ANGELES, CALIFORNIA 90012
(213) 974-1101
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The Honorable Board of Supervisors

County of Los Angeles

383 Kenneth Hahn Hall of Administration
500 West Temple Street

Los Angeles, CA 90012

Dear Supervisors:

Board of Supervisors

GLORIA MOLINA
First District

YVONNE B. BURKE
Second District

ZEV YAROSLAVSKY
Third District

DON KNABE
Fourth District

MICHAEL D. ANTONOVICH
Fifth District

DEPARTMENT OF REGIONAL PLANNING: ENVIRONMENTAL IMPACT REPORT,
NOISE TECHNICAL STUDY AND TRANSPORTATION TECHNICAL STUDY FOR
THE UPDATE OF THE LOS ANGELES COUNTY GENERAL PLAN

SUBJECT

(ALL DISTRICTS AFFECTED) (3 VOTES)

Recommendation to award a three-year contract to The Planning Center in a sum not to
exceed $847,254 plus 15 percent contingency ($127,088) for unforeseen additional work
within the scope of the contract to develop an Environmental Impact Report, Noise
Technical Study and Transportation Technical Study for the update of the Los Angeles

County General Plan.

IT IS RECOMMENDED THAT YOUR BOARD:

1. Approve and instruct the Chair to sign the enclosed three-year contract with The
Planning Center, effective the day after your Board’s approval or July 15, 2008,
whichever is later, at a maximum contract amount of $847,254 plus 15 percent
contingency ($127,088) for unforeseen additional work.

2. Authorize the Director of Planning or designee to increase the contract award by an
amount not to exceed 15 percent of the total contract sum for unforeseen additional
work within the scope of the contract.

“To Enrich Lives Through Effective And Caring Service”
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3. Authorize the Director of Planning or designee to approve and execute amendments
to incorporate necessary changes to the contract that do not significantly affect the
scope of work or exceed the maximum contract sum of $847,254 plus contingency;
and to suspend work if, in the opinion of the Director of Planning, it is in the best
interest of the County.

PURPOSE/JUSTIFICATION OF RECOMMENDED ACTION

The purpose of the recommended actions is for your Board to approve the award of a
contract with The Planning Center to develop the Environmental Impact Report (EIR),
Noise Technical Study and Transportation Technical Study for the Los Angeles County
General Plan. The General Plan is being comprehensively updated by the Department of
Regional Planning (DRP) with new and revised goals and policies, compliance with legal
planning requirements, technical changes, and implementation action programs which are
anticipated to have significant environmental impacts. These impacts must be assessed
and in compliance with the California Environmental Quality Act (CEQA), the County is
required to prepare an EIR. Concurrently with the EIR, technical studies for transportation
and noise will be conducted to provide the foundation data necessary for environmental
analysis of these issues associated with the County General Plan.

The EIR will inform decision makers and the public of potential significant environmental
effects of the comprehensive update of the General Plan; propose mitigation measures,
and where feasible, reduce significant impacts; and examine alternatives to the proposed
project that could reduce or avoid potential environmental impacts.

When the EIR is certified it will be utilized in the evaluation of future projects throughout
the unincorporated areas of the County. It will be a foundation document that future
environmental reviews will be able to build on and/or alleviate the need to prepare detailed
subsequent environmental documentation for development projects consistent with the
adopted General Plan.

Implementation of Strategic Plan Goals

The recommendations are consistent with the principles of the Countywide Strategic Plan
Goal No. 1 (Service Excellence), and Goal No. 6 (Community Services), by providing the
public with services that are both beneficial and responsive.
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FISCAL IMPACT/FINANCING

The contract sum is $847,254 plus 15 percent ($127,088), for unforeseen additional work
within the scope of the contract. The contract sum is based on the price quoted by the
contractor. Additional tasks are often the result dictated by external variables for projects
of this nature, for example, new State requirements adopted after the initiation of the
contract may require that the EIR be revised. This can happen during the final stages of
the completion of the EIR. The contingency will accommodate such additional tasks if
needed.

The DRP’s Fiscal Year 2007-08 operating budget includes sufficient funding for the
services. Additional funding, if required, has been included in the Fiscal Year 2008-09
Priority Needs Request.

The contract does not include provisions for cost of living adjustments throughout the term
of this contract.

FACTS AND PROVISIONS/LEGAL REQUIREMENTS

The contract contains all of the most recent required provisions including, but not limited
to, non-responsibility and debarment, child support compliance, GAIN/GROW, Safely
Surrendered Baby Law, and the provisions of paid jury service time for the contractor’s
employees.

This is a non-Prop A contract. Consequently, there are no departmental employee
relations issues and the contract will not result in a reduction of County services.
Furthermore, the DRP evaluated and determined that the Living Wage Program (County
Code Chapter 2.201) does not apply to this contract.

Data regarding the proposers minority participation is on file with the DRP. The contractor
was selected upon final analysis and consideration without regard to race, creed, gender,
or color.

The DRP will not require the contractor to perform services that exceed the Board-
approved contract sum, scope of work, and/or contract term.

County Counsel has approved the contract as to form.
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ENVIRONMENTAL DOCUMENTATION

The services provided through this contract will not have an effect on the environment and
therefore, this contract is exempt from CEQA, pursuant to Section 15378 (b) (4) of the
CEQA Guidelines.

CONTRACTING PROCESS

The DRP conducted a competitive Request for Proposals (RFP) to solicit the services. The
RFP was released on February 7, 2008. Consistent with the RFP process, interested
contractors were required to submit a proposal demonstrating their ability to provide the
services. The solicitation information was made available through the Internet on the
County of Los Angeles Internal Services Department website, and an advertisement was
placed in the Los Angeles Times.

In response to the advertisement efforts, a copy of the RFP was provided to 19 potential
contractors. Three proposals were received by the February 28, 2008 deadline. These
proposals were reviewed using an initial “pass/fail” process to determine which proposals
would be evaluated. The initial screening was consistent with the Selection Process and
Evaluation Criteria set forth in the RFP. The three proposals received passed the initial
screening of the RFP process.

An evaluation committee was formed to evaluate the proposals. The committee comprised
of representatives from the DRP, the Department of Public Works, the Department of
Parks and Recreation, and the Community Development Commission. The evaluation
committee members objectively evaluated the proposals submitted by the following
proposers:

e PBS&J
e PMC
¢ The Planning Center

The evaluation committee members reviewed the proposals consistent with the selection
process and evaluation criteria set forth in the RFP which included price, experience, work
plan, financial resources, and references. In addition, all three proposers were interviewed
by the evaluation committee. The Planning Center received consistently higher scores in
most categories of the evaluation. While The Planning Center was not the lowest-cost bid,
this firm was the highest ranked proposer. Furthermore, The Planning Center proposal
offered a superior service and was determined to have more corporate qualifications and
resources than the competing proposals.
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DEBRIEFING

On May 1, 2008, the DRP notified the non-recommended proposers that their firms were
not recommended for contract award based on the evaluation of their proposal. In
addition, the DRP offered to debrief the non-recommended proposers on the proposal
evaluations. One non-recommended proposer is satisfied with the results of the debriefing
and indicated to the DRP that they would not continue with the protest process. The other
non-recommended proposer did not submit the request for a debriefing by the deadline
indicated on the May 1, 2008 notification.

IMPACT ON CURRENT SERVICES (OR PROJECTS)

The award of this contract will not infringe on the role of the County in relationship to its
residents. The County’s ability to respond to emergencies will not be impaired. There is
no change in risk exposure to the County.

CONCLUSION

Upon Board approval, the Executive Office, Board of Supervisors, is requested to return
one adopted, stamped Board letter, and two original signature copies of the contract to the
Director of Planning.

Respectfully submitted,

WILLIAM T FUJIOKA
Chief Executive Officer

WTF:LS
BWM:AQ:Ir

Attachment

c: County Counsel
Department of Regional Planning

061708 Reg PIng_#13 (General Plan EIR Tech Studies)
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CONTRACT BETWEEN
COUNTY OF LOS ANGELES
AND
THE PLANNING CENTER
FOR
LOS ANGELES COUNTY GENERAL PLAN ENVIRONMENTAL
IMPACT REPORT, NOISE TECHNICAL STUDY AND
TRANSPORTATION TECHNICAL STUDY

This Contract and Exhibits made and entered into this 24™day of _ J |JNE

200_ by and between the County of Los Angeles, hereinafter referred to as County

and THE PLANNING CENTER, hereinafter referred to as Contractor.

CONTRACTOR is located at 1580 Metro Drive, Costa Mesa, CA 92626.
RECITALS

WHEREAS, the County may contract with private businesses for a comprehensive
Environmental Impact Report (EIR) for the Los Angeles County General Plan,
Noise Technical Study and Transportation Technical Study (County General Plan
EIR and Technical Studies) when certain reqhirements are met; and

WHEREAS, CONTRACTOR is a private firm specializihng in providing
Comprehensive County General Plan EIR Services and Technical Studies; and

WHEREAS, COUNTY lacks the experience and resources necessary to provide a
comprehensive County General Plan EIR and Technical Studies; and

WHEREAS, COUNTY is authorized by Government Code Section 31000 to

Contract for such services, including those contemplated herein; and

16992

Contract — Los Angeles County General Plan Environmental Impact Report and Technical Studies
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2.0

Contract shall be valid unless prepared pursuant to sub-paragraph 8.1 -

Amendments and signed by both parties.

DEFINITIONS

The headings herein contained are for convenience and reference only and

are not intended to define the scope of any provision thereof. The following

words as used herein shall be construed to have the following meaning,

unless otherwise apparent from the context in which they are used.

2.1

2.2

2.3

2.4

2.5

2.6

2.7
2.8

Contract: Agreement executed between County and Contractor. It
sets forth the terms and conditions for the issuance and performance
of the Statement of Work, Exhibit A.

Contractor: The sole proprietor, partnership, or corporation that has
entered into a contract with the County to perform or execute the
work covered by the Statement of Work.

Contractor Project Manager: The individual designated by the
Contractor to administer the Contract operations after the Contract
award.

County Contract Project Monitor: Person with responsibility to
oversee the day to day activities of this Contract. Responsibility for
inspections of any and all tasks, deliverables, goods, services and
other work provided by the Contractor.

County Project Director: Person designated by the County with
authority for the County on contractual or administrative matters
relating to this Contract that cannot be resolved by the County’s
Project Manager.

County Project Manager: Person designated by the County’s
Project Director to manage the operations under this Contract.
Day(s): Calendar day(s) unless otherwise specified.

Fiscal Year: The twelve (12) month period beginning July 1st and
ending the following June 30th.

Contract — Los Angeles County General Plan Environmental Impact Report and Technical Studies

June 2008
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3.0 WORK

4.0

5.0

3.1

3.2

Pursuant to the provisions of this Contract, the Contractor shall fully
perform, complete and deliver on time, all tasks, deliverables,
services and other work as set forth in herein.

If the Contractor provides any tasks, deliverables, goods, services, or
other work, other than as specified in this Contract, the same shall
be deemed to be a gratuitous effort on the part of the Contractor, and

the Contractor shall have no claim whatsoever against the County.

TERM OF CONTRACT

4.1

4.2

The term of this Contract shall be three (3) years commencing on or
about July 15, 2008, following Board of Supervisors’ award, unless
sooner terminated, in whole or in part, as provided in this contract.

The Contractor shall notify the Department of Regional Planning
(DRP) when this Contract is within six (6) months from the
expiration of the term as provided for hereinabove. Upon
occurrence of this event, the Contractor shall send written
notification to the DRP at the address herein provided in Exhibit E -

County’s Administration.

CONTRACT SUM

5.1

5.2

The “Maximum Contract Sum” under this Contract shall be the total
monetary amount that would be payable by the County to the
Contractor for providing required work under this Contract for the
term. Total charges shall not exceed the amounts set forth in the
Proposal, as shown in Exhibit B — Pricing Schedule.

The Contractor shall not be entitled to payment or reimbursement
for any tasks or services performed, nor for any incidental or
administrative expenses whatsoever incurred in or incidental to
performance hereunder, except as specified herein. Assumption or

takeover of any of the Contractor’'s duties, responsibilities, or
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5.3

5.4

5.5

obligations, or performance of same by any entity other than the
Contractor, whether through assignment, subcontract, delegation,
merger, buyout, or any other mechanism, with or without
consideration for any reason whatsoever, shall occur only with the
County’s express prior written approval.
The Contractor shall maintain a system of record keeping that will
allow the Contractor to determine when it has incurred seventy-five
percent (75%) of the total contract authorization under this
Contract. Upon occurrence of this event, the Contractor shall send
written notification to the DRP at the address herein provided in
Exhibit E - County’s Administration.
No Payment for Services Provided Following Expiration/
Termination of Contract
The Contractor shall have no claim against the County for payment
of any money or reimbursement, of any kind whatsoever, for any
service provided by the Contractor after the expiration or other
termination of this Contract. Should the Contractor receive any
such payment it shall immediately notify the County and shall
immediately repay all such funds to the County. Payment by the
County for services rendered after expiration/termination of this
Contract shall not constitute a waiver of the County’s right to
recover such payment from the Contractor. This provision shall
survive the expiration or other termination of this Contract.
Invoices and Payments
5.5.1 The Contractor shall invoice the County only for providing
the tasks, deliverables, goods, services, and other work
specified in Exhibit A - Statement of Work and elsewhere
hereunder. The Contractor shall prepare invoices, which
shall include the charges owed to the Contractor by the
County under the terms of this Contract. The Contractor’s

payments shall be as provided in Exhibit B - Pricing
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5.5.2

5.5.3

5.54

5.5.5

5.5.6

5.5.7

Schedule, and the Contractor shall be paid only for the
tasks, deliverables, goods, services, and other work
approved in writing by the County. If the County does not
approve work in writing no payment shall be due to the
Contractor for that work.
The Contractor’s invoices shall be priced in accordance with
Exhibit B - Pricing Schedule.
The Contractor’s invoices shall contain the information set
forth in Exhibit A - Statement of Work describing the tasks,
deliverables, goods, services, work hours, and facility and/or
other work for which payment is claimed.
The Contractor shall submit the monthly invoices to the
County by the 15" calendar day of the month following the
month of service.
All invoices under this Contract shall be submitted in two (2)
copies to the following address:
Arthur Young, Contract Analyst
Department of Regional Planning
320 W. Temple Street., Rm. 1383
Los Angeles, CA 90012
County Approval of Invoices. All invoices submitted by
the Contractor for payment must have the written approval
of the County’s Project Manager prior to any payment
thereof. In no event shall the County be liable or
responsible for any payment prior to such written approval.
Approval for payment will not be unreasonably withheld
Local Small Business Enterprises — Prompt Payment
Program
Certified Local SBEs will receive prompt payment for
services they provide to County departments. Prompt

Contract — Los Angeles County General Plan Environmental Impact Report and Technical Studies
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6.0

payment is defined as 15 calendar days after receipt of an

undisputed invoice.

ADMINISTRATION OF CONTRACT - COUNTY
COUNTY ADMINISTRATION

A listing of all County Administration referenced in the following sub-

paragraphs are designated in Exhibit E - County’s Administration. The

County shall notify the Contractor in writing of any change in the names or

addresses shown.

6.1

6.2

6.3

County’s Project Director

Responsibilities of the County’s Project Director include:

= ensuring that the objectives of this Contract are met; and

= providing direction to the Contractor in the areas relating to
County policy, information requirements, and procedural
requirements.

County’s Project Manager

The responsibilities of the County’s Project Manager include:

= meeting with the Contractor's Project Manager on a regular
basis; and

» inspecting any and all tasks, deliverables, goods, services, or
other work provided by or on behalf of the Contractor.

The County’s Project Manager is not authorized to make any

changes in any of the terms and conditions of this Contract and is

not authorized to further obligate the County in any respect

whatsoever.

County’s Contract Project Monitor

The County’s Project Monitor is responsible for overseeing the day-

to-day administration of this Contract. The Project Monitor reports

to the County’s Project Manager.
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7.0 ADMINISTRATION OF CONTRACT - CONTRACTOR

7.1

7.2

7.3

7.4

Contractor’s Project Manager

7.1.1

7.1.2

The Contractor's Project Manager is designated in Exhibit
F - Contractor’'s Administration. The Contractor shall notify
the County in writing of any change in the name or address
of the Contractor’s Project Manager.

The Contractor’s Project Manager shall be responsible for
the Contractor's day-to-day activities as related to this
Contract and shall coordinate with the County’s Project
Manager and the County’s Contract Project Monitor on a

regular basis.

Approval of Contractor’s Staff

The County has the absolute right to approve or disapprove all of

the Contractor’s staff performing work hereunder and any proposed

changes in the Contractor’'s staff, including, but not limited to, the

Contractor’'s Project Manager.

Contractor’s Staff Identification

Contractor shall provide, at Contractor’s expense, all staff providing

services under this Contract with a photo identification badge when

assigned to County facilities.

Background and Security Investigations

7.4.1

At any time prior to or during term of this Contract, the
County may require that all Contractor’'s staff performing
work under this Contract undergo and pass, to the
satisfaction of the County, a background investigation, as a
condition of beginning and continuing to work under this
Contract. The County shall use its discretion in determining
the method of background clearance to be used, up to and
including a County performed fingerprint security clearance.
The fees associated with obtaining the background

information shall be at the expense of the Contractor,
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7.5

71.4.2

7.4.3

7.4.4

regardless if the Contractor's staff passes or fails the
background clearance investigation.

The County may request that the Contractor's staff be
immediately removed from working on the County Contract
at any time during the term of this Contract. The County
will not provide to the Contractor nor to the Contractor’s
staff any information obtained through the County
conducted background clearance.

The County may immediately, at the sole discretion of the
County, deny or terminate facility access to the
Contractor’s staff that do not pass such investigation(s) to
the satisfaction of the County whose background or
conduct is incompatible with County facility access.
Disqualification, if any, of the Contractor’s staff, pursuant to
this sub-paragraph 7.4, shall not relieve the Contractor of
its obligation to complete all work in accordance with the
terms and conditions of this Contract.

Confidentiality

7.5.1

7.5.2

7.5.3

The Contractor shall maintain the confidentiality of all
records obtained from the County under this Contract in
accordance with all applicable federal, State or local laws,
ordinances, regulations and directives relating to
confidentiality.

The Contractor shall inform all of its officers, employees,
agents and subcontractors providing services hereunder of
the confidentiality provisions of this Contract.

The Contractor shall cause each employee performing
services covered by this Contract to sign and adhere to the
provisions of the “Contractor Acknowledgment and

Confidentiality Agreement”, Exhibit H.

Contract — Los Angeles County General Plan Environmental Impact Report and Technical Studies

June 2008

Page 9



8.0 STANDARD TERMS AND CONDITIONS
8.1 AMENDMENTS

8.1.1

8.1.2

For any change which affects the scope of work, term,
Contract Sum, payments, or any term or condition included
under this Contract, an Amendment shall be prepared and
executed by the Contractor and by Director of Planning or
designee.

The County’s Board of Supervisors or Chief Executive
Officer or designee may require the addition and/or change
of certain terms and conditions in the Contract during the
term of this Contract. The County reserves the right to add
and/or change such provisions as required by the County’s
Board of Supervisors or Chief Executive Officer. To
implement such changes, an Amendment to the Contract
shall be prepared and executed by the Contractor and by

Director of Planning.

8.2 ASSIGNMENT AND DELEGATION

8.2.1

The Contractor shall not assign its rights or delegate its
duties under this Contract, or both, whether in whole or in
part, without the prior written consent of the County, in its
discretion, and any attempted assignment or delegation
without such consent shall be null and void. For purposes
of this sub-paragraph, County consent shall require a written
amendment to the Contract, which is formally approved and
executed by the parties. Any payments by the County to
any approved delegate or assignee on any claim under this
Contract shall be deductible, at County’s sole discretion,
against the claims, which the Contractor may have against

the County.
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8.3

8.2.2

8.2.3

Shareholders, partners, members, or other equity holders of
Contractor may transfer, sell, exchange, assign, or divest
themselves of any interest they may have therein.
However, in the event any such sale, transfer, exchange,
assignment, or divestment is effected in such a way as to
give majority control of Contractor to any person(s),
corporation, partnership, or legal entity other than the
majority controlling interest therein at the time of execution
of the Contract, such disposition is an assignment requiring
the prior written consent of the County in accordance with
applicable provisions of this Contract.

If any assumption, assignment, delegation, or takeover of
any of the Contractor’s duties, responsibilities, obligations,
or performance of same by any entity other than the
Contractor, whether through assignment, subcontract,
delegation, merger, buyout, or any other mechanism, with or
without consideration for any reason whatsoever
without the County’s express prior written approval, shall
be a material breach of the Contract which may result in the
termination of this Contract. In the event of such
termination, the County shall be entitled to pursue the same
remedies against Contractor as it could pursue in the event

of default by Contractor.

AUTHORIZATION WARRANTY
The Contractor represents and warrants that the person executing

this Contract for the Contractor is an authorized agent who has

actual authority to bind the Contractor to each and every term,

condition, and obligation of this Contract and that all requirements of

the Contractor have been fulfilled to provide such actual authority.
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8.4

8.5

BUDGET REDUCTIONS

In the event that the County’s Board of Supervisors adopts, in any

fiscal year, a County Budget which provides for reductions in the

salaries and benefits paid to the majority of County employees and
imposes similar reductions with respect to County Contracts, the

County reserves the right to reduce its payment obligation under

this Contract correspondingly for that fiscal year and any

subsequent fiscal year during the term of this Contract, and the
services to be provided by the Contractor under this Contract shall
also be reduced correspondingly. The County’s notice to the

Contractor regarding said reduction in payment obligation shall be

provided within thirty (30) calendar days of the Board of

Supervisor's approval of such actions. Except as set forth in the

preceding sentence, the Contractor shall continue to provide all of

the services set forth in this Contract.

COMPLAINTS

The Contractor shall develop, maintain and operate procedures for

receiving, investigating and responding to complaints.

8.5.1  Within thirty (30) business days after Contract effective date,
the Contractor shall provide the County with the Contractor’s
policy for receiving, investigating and responding to user
complaints.

8.5.2 The County will review the Contractor’s policy and provide
the Contractor with approval of said plan or with requested
changes.

8.5.3 If the County requests changes in the Contractor’s policy,
the Contractor shall make such changes and resubmit the
plan within five (5) business days for County approval.

8.5.4 If, at any time, the Contractor wishes to change the
Contractor’s policy, the Contractor shall submit proposed

changes to the County for approval before implementation.
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8.6

8.7

8.5.5 The Contractor shall preliminarily investigate all complaints
and notify the County’s Project Manager of the status of the
investigation within five (5) business days of receiving the
complaint.

8.5.6  When complaints cannot be resolved informally, a system of
follow-through shall be instituted which adheres to formal
plans for specific actions and strict time deadlines.

8.5.7  Copies of all written responses shall be sent to the County’s
Project Manager within three (3) business days of mailing to
the complainant.

COMPLIANCE WITH APPLICABLE LAW

8.6.1 The Contractor shall comply with all applicable Federal,
State, and local laws, rules, regulations, ordinances, and
directives, and all provisions required thereby to be included
in this Contract are hereby incorporated herein by reference.

8.6.2 The Contractor shall indemnify and hold harmless the
County from and against any and all liability, damages,
costs, and expenses, including, but not limited to, defense
costs and attorneys' fees, arising from or related to any
violation on the part of the Contractor or its employees,
agents, or subcontractors of any such laws, rules,
regulations, ordinances, or directives.

COMPLIANCE WITH CIVIL RIGHTS LAWS

The Contractor hereby assures that it will comply with

Subchapter VI of the Civil Rights Act of 1964, 42 USC Sections

2000 (e) (1) through 2000 (e) (17), to the end that no person shall,

on the grounds of race, creed, color, sex, religion, ancestry, age,

condition of physical handicap, marital status, political affiliation, or
national origin, be excluded from participation in, be denied the
benefits of, or be otherwise subjected to discrimination under this

Contract or under any project, program, or activity supported by this
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8.8

Contract. The Contractor shall comply with Exhibit D - Contractor’'s
EEO Certification.

COMPLIANCE WITH THE COUNTY'S JURY SERVICE
PROGRAM

8.8.1 Jury Service Program:

This Contract is subject to the provisions of the County’s

ordinance entitled Contractor Employee Jury Service (“Jury

Service Program”) as codified in Sections 2.203.010

through 2.203.090 of the Los Angeles County Code, a

copy of which is attached as Exhibit | and incorporated by

reference into and made a part of this Contract.
8.8.2  Written Employee Jury Service Policy.

1. Unless the Contractor has demonstrated to the
County’s satisfaction either that the Contractor is not a
“Contractor” as defined under the Jury Service Program
(Section 2.203.020 of the County Code) or that the
Contractor qualifies for an exception to the Jury Service
Program (Section 2.203.070 of the County Code), the
Contractor shall have and adhere to a written policy that
provides that its Employees shall receive from the
Contractor, on an annual basis, no less than five days
of regular pay for actual jury service. The policy may
provide that Employees deposit any fees received for
such jury service with the Contractor or that the
Contractor deduct from the Employee’s regular pay the
fees received for jury service.

2. For purposes of this sub-paragraph, “Contractor”
means a person, partnership, corporation or other entity
which has a contract with the County or a subcontract
with a County Contractor and has received or will

receive an aggregate sum of $50,000 or more in any
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12-month period under one or more County contracts or
subcontracts. “Employee” means any California
resident who is a full-time employee of the Contractor.
“Full-time” means 40 hours or more worked per week,
or a lesser number of hours if: 1) the lesser number is
a recognized industry standard as determined by the
County, or 2) Contractor has a long-standing practice
that defines the lesser number of hours as full-time.
Full-time employees providing short-term, temporary
services of 90 days or less within a 12-month period are
not considered full-time for purposes of the Jury Service
Program. If the Contractor uses any Subcontractor to
perform services for the County under the Contract, the
Subcontractor shall also be subject to the provisions of
this sub-paragraph.  The provisions of this sub-
paragraph shall be inserted into any such subcontract
agreement and a copy of the Jury Service Program
shall be attached to the agreement.

If the Contractor is not required to comply with the Jury
Service Program when the Contract commences, the
Contractor shall have a continuing obligation to review
the applicability of its “exception status” from the Jury
Service Program, and the Contractor shall immediately
notify the County if the Contractor at any time either
comes within the Jury Service Program’s definition of
“Contractor” or if the Contractor no longer qualifies for
an exception to the Jury Service Program. In either
event, the Contractor shall immediately implement a
written policy consistent with the Jury Service Program.
The County may also require, at any time during the

Contract and at its sole discretion, that the Contractor
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demonstrate to the County’'s satisfaction that the
Contractor either continues to remain outside of the
Jury Service Program’s definition of “Contractor” and/or
that the Contractor continues to qualify for an exception
to the Program.

4. Contractor’s violation of this sub-paragraph of the
Contract may constitute a material breach of the
Contract. In the event of such material breach, the
County may, in its sole discretion, terminate the
Contract and/or bar the Contractor from the award of
future County contracts for a period of time consistent

with the seriousness of the breach.

8.9  CONFLICT OF INTEREST

8.9.1

8.9.2

No County employee whose position with the County
enables such employee to influence the award of this
Contract or any competing Contract, and no spouse or
economic dependent of such employee, shall be employed
in any capacity by the Contractor or have any other direct or
indirect financial interest in this Contract. No officer or
employee of the Contractor who may financially benefit from
the performance of work hereunder shall in any way
participate in the County’s approval, or ongoing evaluation,
of such work, or in any way attempt to unlawfully influence
the County’s approval or ongoing evaluation of such work.

The Contractor shall comply with all conflict of interest
laws, ordinances, and regulations now in effect or hereafter
to be enacted during the term of this Contract. The
Contractor warrants that it is not now aware of any facts
that create a conflict of interest. If the Contractor hereafter
becomes aware of any facts that might reasonably be

expected to create a conflict of interest, it shall immediately
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8.10

8.11

make full written disclosure of such facts to the County.
Full written disclosure shall include, but is not limited to,
identification of all persons implicated and a complete
description of all relevant circumstances. Failure to comply
with the provisions of this sub-paragraph shall be a
material breach of this Contract.

CONSIDERATION OF HIRING COUNTY EMPLOYEES

TARGETED FOR LAYOFF/OR RE-EMPLOYMENT LIST

Should the Contractor require additional or replacement personnel

after the effective date of this Contract to perform the services set

forth herein, the Contractor shall give first consideration for such

employment openings to qualified, permanent County employees

who are targeted for layoff or qualified, former County employees

who are on a re-employment list during the life of this Contract.

CONSIDERATION OF HIRING GAIN/GROW PROGRAM

PARTICIPANTS

8.11.1 Should the Contractor require additional or replacement
personnel after the effective date of this Contract, the
Contractor shall give consideration for any such
employment openings to participants in the County's
Department of Public Social Services Greater Avenues for
Independence (GAIN) Program or General Relief
Opportunity for Work (GROW) Program who meet the
Contractor's minimum qualifications for the open position.
For this purpose, consideration shall mean that the
Contractor will interview qualified candidates. The County
will refer GAIN/GROW participants by job category to the
Contractor.

8.11.2 In the event that both laid-off County employees and
GAIN/GROW participants are available for hiring, County

employees shall be given first priority.

Contract — Los Angeles County General Plan Environmental Impact Report and Technical Studies

June 2008

Page 17



8.12 CONTRACTOR RESPONSIBILITY AND DEBARMENT

8.12.1

8.12.2

8.12.3

Responsible Contractor

A responsible Contractor is a Contractor who has
demonstrated the attribute of trustworthiness, as well as
guality, fithess, capacity and experience to satisfactorily
perform the contract. It is the County’s policy to conduct
business only with responsible Contractors.

Chapter 2.202 of the County Code

The Contractor is hereby notified that, in accordance with
Chapter 2.202 of the County Code, if the County acquires
information concerning the performance of the Contractor
on this or other contracts which indicates that the
Contractor is not responsible, the County may, in addition
to other remedies provided in the Contract, debar the
Contractor from bidding or proposing on, or being awarded,
and/or performing work on County contracts for a specified
period of time, which generally will not exceed five years
but may exceed five years or be permanent if warranted by
the circumstances, and terminate any or all existing
Contracts the Contractor may have with the County.
Non-responsible Contractor

The County may debar a Contractor if the Board of
Supervisors finds, in its discretion, that the Contractor has
done any of the following: (1) violated a term of a contract
with the County or a nonprofit corporation created by the
County, (2) committed an act or omission which negatively
reflects on the Contractor's quality, fithess or capacity to

perform a contract with the County, any other public entity,
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or a nonprofit corporation created by the County, or

engaged in a pattern or practice which negatively reflects

on same, (3) committed an act or offense which indicates a

lack of business integrity or business honesty, or (4) made

or submitted a false claim against the County or any other

public entity.

8.12.4 Contractor Hearing Board

1.

If there is evidence that the Contractor may be subject
to debarment, the DRP will notify the Contractor in
writing of the evidence which is the basis for the
proposed debarment and will advise the Contractor of
the scheduled date for a debarment hearing before
the Contractor Hearing Board.

The Contractor Hearing Board will conduct a hearing
where evidence on the proposed debarment is
presented. The Contractor and/or the Contractor’s
representative shall be given an opportunity to submit
evidence at that hearing. After the hearing, the
Contractor Hearing Board shall prepare a tentative
proposed decision, which shall contain a
recommendation regarding whether the Contractor
should be debarred, and, if so, the appropriate length
of time of the debarment. The Contractor and the
DRP shall be provided an opportunity to object to the
tentative proposed decision prior to its presentation to
the Board of Supervisors.

After consideration of any objections, or if no
objections are submitted, a record of the hearing, the
proposed decision, and any other recommendation of
the Contractor Hearing Board shall be presented to

the Board of Supervisors. The Board of Supervisors
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shall have the right to modify, deny, or adopt the
proposed decision and recommendation of the
Contractor Hearing Board.

If a Contractor has been debarred for a period longer
than five (5) years, that Contractor may after the
debarment has been in effect for at least five (5)
years, submit a written request for review of the
debarment determination to reduce the period of
debarment or terminate the debarment. The County
may, in its discretion, reduce the period of debarment
or terminate the debarment if it finds that the
Contractor has adequately demonstrated one or more
of the following: (1) elimination of the grounds for
which the debarment was imposed; (2) a bona fide
change in ownership or management; (3) material
evidence discovered after debarment was imposed,;
or (4) any other reason that is in the best interests of
the County.

The Contractor Hearing Board will consider a request
for review of a debarment determination only where
(1) the Contractor has been debarred for a period
longer than five (5) years; (2) the debarment has been
in effect for at least five (5) years; and (3) the request
is in writing, states one or more of the grounds for
reduction of the debarment period or termination of
the debarment, and includes supporting
documentation. Upon receiving an appropriate
request, the Contractor Hearing Board will provide
notice of the hearing on the request. At the hearing,
the Contractor Hearing Board shall conduct a hearing

where evidence on the proposed reduction of
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8.13

debarment period or termination of debarment is
presented. This hearing shall be conducted and the
request for review decided by the Contractor Hearing
Board pursuant to the same procedures as for a
debarment hearing.

6. The Contractor Hearing Board's proposed decision
shall contain a recommendation on the request to
reduce the period of debarment or terminate the
debarment. The Contractor Hearing Board shall
present its proposed decision and recommendation to
the Board of Supervisors. The Board of Supervisors
shall have the right to modify, deny, or adopt the
proposed decision and recommendation of the
Contractor Hearing Board.

8.12.5 Subcontractors of Contractor

These terms shall also apply to Subcontractors of County

Contractors.

CONTRACTOR'S ACKNOWLEDGEMENT OF COUNTY'S
COMMITMENT TO THE SAFELY SURRENDERED BABY LAW
The Contractor acknowledges that the County places a high priority
on the implementation of the Safely Surrendered Baby Law. The
Contractor understands that it is the County’s policy to encourage all
County Contractors to voluntarily post the County’s “Safely
Surrendered Baby Law” poster in a prominent position at the
Contractor’s place of business. The Contractor will also encourage
its Subcontractors, if any, to post this poster in a prominent position
in the Subcontractor’s place of business. The County’s Department
of Children and Family Services will supply the Contractor with the
poster to be used. Information on how to receive the poster can be
found on the Internet at www.babysafela.org.
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8.14 CONTRACTOR’'S WARRANTY OF ADHERENCE TO COUNTY'S
CHILD SUPPORT COMPLIANCE PROGRAM

8.14.1

8.14.2

The Contractor acknowledges that the County has
established a goal of ensuring that all individuals who
benefit financially from the County through Contract are in
compliance with their court-ordered child, family and
spousal support obligations in order to mitigate the
economic burden otherwise imposed upon the County and
its taxpayers.

As required by the County’s Child Support Compliance
Program (County Code Chapter 2.200) and without limiting
the Contractor’s duty under this Contract to comply with all
applicable provisions of law, the Contractor warrants that it
is now in compliance and shall during the term of this
Contract maintain in compliance with employment and wage
reporting requirements as required by the Federal Social
Security Act (42 USC Section 653a) and California
Unemployment Insurance Code Section 1088.5, and shall
implement all lawfully served Wage and Earnings
Withholding Orders or Child Support Services Department
Notices of Wage and Earnings Assignment for Child, Family
or Spousal Support, pursuant to Code of Civil Procedure
Section 706.031 and Family Code Section 5246(b).

8.15 COUNTY’'S QUALITY ASSURANCE PLAN
The County or its agent will evaluate the Contractor’'s performance

under this Contract on not less than an annual basis. Such

evaluation will include assessing the Contractor’'s compliance with all

Contract terms and conditions and performance standards.

Contractor deficiencies which the County determines are severe or

continuing and that may place performance of the Contract in

jeopardy if not corrected will be reported to the Board of Supervisors.
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8.16

The report will include improvement/corrective action measures

taken by the County and the Contractor. If improvement does not

occur consistent with the corrective action measures, the County

may terminate this Contract or impose other penalties as specified in

this Contract.
DAMAGE TO COUNTY FACILITIES, BUILDINGS OR GROUNDS

8.16.1

8.16.2

The Contractor shall repair, or cause to be repaired, at its
own cost, any and all damage to County facilities, buildings,
or grounds caused by the Contractor or employees or
agents of the Contractor. Such repairs shall be made
immediately after the Contractor has become aware of such
damage, but in no event later than thirty (30) days after the
occurrence.

If the Contractor fails to make timely repairs, the County
may make any necessary repairs. All costs incurred by the
County, as determined by the County, for such repairs shall
be repaid by the Contractor by cash payment upon demand.

8.17 EMPLOYMENT ELIGIBILITY VERIFICATION

8.17.1 The Contractor warrants that it fully complies with all

Federal and State statutes and regulations regarding the
employment of aliens and others and that all its employees
performing work under this Contract meet the citizenship or
alien status requirements set forth in Federal and State
statutes and regulations. The Contractor shall obtain, from
all employees performing work hereunder, all verification
and other documentation of employment eligibility status
required by Federal and State statutes and regulations
including, but not limited to, the Immigration Reform and
Control Act of 1986, (P.L. 99-603), or as they currently
exist and as they may be hereafter amended. The

Contractor shall retain all such documentation for all
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covered employees for the period prescribed by law.

8.17.2 The Contractor shall indemnify, defend, and hold harmless,
the County, its agents, officers, and employees from
employer sanctions and any other liability which may be
assessed against the Contractor or the County or both in
connection with any alleged violation of any Federal or
State statutes or regulations pertaining to the eligibility for
employment of any persons performing work under this
Contract.

8.18 FACSIMILE REPRESENTATIONS

8.19

The County and the Contractor hereby agree to regard facsimile
representations of original signatures of authorized officers of each
party, when appearing in appropriate places on the Amendments
prepared pursuant to sub-paragraph 8.1, and received via
communications facilities, as legally sufficient evidence that such
original signatures have been affixed to Amendments to this
Contract, such that the parties need not follow up facsimile
transmissions of such documents with subsequent (non-facsimile)
transmission of “original” versions of such documents.

FAIR LABOR STANDARDS

The Contractor shall comply with all applicable provisions of the
Federal Fair Labor Standards Act and shall indemnify, defend, and
hold harmless the County and its agents, officers, and employees
from any and all liability, including, but not limited to, wages,
overtime pay, liquidated damages, penalties, court costs, and
attorneys' fees arising under any wage and hour law, including, but
not limited to, the Federal Fair Labor Standards Act, for work
performed by the Contractor's employees for which the County may

be found jointly or solely liable.
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8.20 FORCE MAJEURE
8.20.1 Neither party shall be liable for such party's failure to

8.20.2

8.20.3

perform its obligations under and in accordance with this
Contract, if such failure arises out of fires, floods,
epidemics, quarantine restrictions, other natural
occurrences, strikes, lockouts (other than a lockout by such
party or any of such party's subcontractors), freight
embargoes, or other similar events to those described
above, but in every such case the failure to perform must
be totally beyond the control and without any fault or
negligence of such party (such events are referred to in
this sub-paragraph as "force majeure events").
Notwithstanding the foregoing, a default by a subcontractor
of Contractor shall not constitute a force majeure event,
unless such default arises out of causes beyond the control
of both Contractor and such subcontractor, and without any
fault or negligence of either of them. In such case,
Contractor shall not be liable for failure to perform, unless
the goods or services to be furnished by the subcontractor
were obtainable from other sources in sufficient time to
permit Contractor to meet the required performance
schedule. As used in this sub-paragraph, the term
“subcontractor” and “subcontractors” mean subcontractors
at any tier.

In the event Contractor's failure to perform arises out of a
force majeure event, Contractor agrees to use commercially
reasonable best efforts to obtain goods or services from
other sources, if applicable, and to otherwise mitigate the
damages and reduce the delay caused by such force

majeure event.
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8.21 GOVERNING LAW, JURISDICTION, AND VENUE

This Contract shall be governed by, and construed in accordance

8.22

with, the laws of the State of California. The Contractor agrees and

consents to the exclusive jurisdiction of the courts of the State of

California for all purposes regarding this Contract and further agrees

and consents that venue of any action brought hereunder shall be

exclusively in the County of Los Angeles.
INDEPENDENT CONTRACTOR STATUS

8.22.1

8.22.2

8.22.3

This Contract is by and between the County and the
Contractor and is not intended, and shall not be construed,
to create the relationship of agent, servant, employee,
partnership, joint venture, or association, as between the
County and the Contractor. The employees and agents of
one party shall not be, or be construed to be, the employees
or agents of the other party for any purpose whatsoever.
The Contractor shall be solely liable and responsible for
providing to, or on behalf of, all persons performing work
pursuant to this Contract all compensation and benefits. The
County shall have no liability or responsibility for the
payment of any salaries, wages, unemployment benefits,
disability benefits, Federal, State, or local taxes, or other
compensation, benefits, or taxes for any personnel provided
by or on behalf of the Contractor.

The Contractor understands and agrees that all persons
performing work pursuant to this Contract are, for purposes
of Workers' Compensation liability, solely employees of the
Contractor and not employees of the County. The
Contractor shall be solely liable and responsible for
furnishing any and all Workers' Compensation benefits to
any person as a result of any injuries arising from or

connected with any work performed by or on behalf of the
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8.23

8.24

Contractor pursuant to this Contract.
8.22.4 The Contractor shall adhere to the provisions stated in sub-
paragraph 7.5 - Confidentiality.
INDEMNIFICATION
The Contractor shall indemnify, defend and hold harmless the
County, its Special Districts, elected and appointed officers,
employees, and agents from and against any and all liability,
including but not limited to demands, claims, actions, fees, costs,
and expenses (including attorney and expert witness fees), to the
extent arising from or connected with the Contractor’'s acts and/or
omissions arising from and/or relating to this Contract.
GENERAL INSURANCE REQUIREMENTS
Without limiting the Contractor's indemnification of the County and
during the term of this Contract, the Contractor shall provide and
maintain, and shall require all of its Subcontractors to maintain, the
following programs of insurance specified in this Contract. Such
insurance shall be primary to and not contributing with any other
insurance or self-insurance programs maintained by the County.
Such coverage shall be provided and maintained at the
Contractor’'s own expense.
8.24.1 Evidence of Insurance: Certificate(s) or other evidence
of coverage satisfactory to the County shall be delivered to:
Arthur Young, Contract Analyst, Department of Regional
Planning, 320 W. Temple Street, Rm. 1383, Los Angeles,
CA 90012 prior to commencing services under this
Contract. Such certificates or other evidence shall:
= Specifically identify this Contract;
= Clearly evidence all coverages required in this Contract;
= Contain the express condition that the County is to be
given written notice by mail at least thirty (30) days in

advance of cancellation for all policies evidenced on the
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8.24.2

8.24.3

certificate of insurance;

» Include copies of the additional insured endorsement to
the commercial general liability policy, adding the
County of Los Angeles, its Special Districts, its officials,
officers and employees as insureds for all activities
arising from this Contract; and

» Identify any deductibles or self-insured retentions for
the County’s approval. The County retains the right to
require the Contractor to reduce or eliminate such
deductibles or self-insured retentions as they apply to
the County, or, require the Contractor to provide a bond
guaranteeing payment of all such retained losses and
related costs, including, but not limited to, expenses or
fees, or both, related to investigations, claims
administrations, and legal defense. Such bond shall be
executed by a corporate surety licensed to transact
business in the State of California.

Insurer Financial Ratings: Insurance is to be provided by

an insurance company acceptable to the County with an

A.M. Best rating of not less than A:VIl unless otherwise

approved by the County.

Failure to Maintain Coverage: Failure by the Contractor

to maintain the required insurance, or to provide evidence

of insurance coverage acceptable to the County, shall
constitute a material breach of the Contract upon which the

County may immediately terminate or suspend this

Contract. The County, at its sole option, may obtain

damages from the Contractor resulting from said breach.

Alternatively, the County may purchase such required

insurance coverage, and without further notice to the

Contractor, the County may deduct from sums due to the
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8.24.4

8.24.5

8.24.6

Contractor any premium costs advanced by the County for

such insurance.

Notification of Incidents, Claims or Suits: Contractor

shall report to the County:

= Any accident or incident relating to services performed
under this Contract which involves injury or property
damage which may result in the filing of a claim or
lawsuit against the Contractor and/or the County. Such
report shall be made in writing within 24 hours of
occurrence.

= Any third party claim or lawsuit filed against the
Contractor arising from or related to services performed
by the Contractor under this Contract.

= Any injury to a Contractor employee that occurs on
County property. This report shall be submitted on a
County “Non-employee Injury Report” to the County’s
Project Manager.

» Any loss, disappearance, destruction, misuse, or theft
of any kind whatsoever of County property, monies or
securities entrusted to the Contractor under the terms
of this Contract.

Compensation for County Costs: In the event that the

Contractor fails to comply with any of the indemnification or

insurance requirements of this Contract, and such failure to

comply results in any costs to the County, the Contractor
shall pay full compensation for all costs incurred by the

County.

Insurance Coverage Requirements for Subcontractors:

The Contractor shall ensure any and all Subcontractors

performing services under this Contract meet the insurance

requirements of this Contract by either:
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= The Contractor providing evidence of insurance
covering the activities of Subcontractors, or
= The Contractor providing evidence submitted by
Subcontractors  evidencing that  Subcontractors
maintain the required insurance coverage. The County
retains the right to obtain copies of evidence of
Subcontractor insurance coverage at any time.
8.25 INSURANCE COVERAGE REQUIREMENTS
8.25.1 General Liability insurance written on ISO policy form CG
00 01 or its equivalent with limits of not less than the
following:
General Aggregate: $2 million
Products/Completed Operations Aggregate: $1 million
Personal and Advertising Injury: $1 million
Each Occurrence: $1 million

8.25.2 Automobile Liability written on ISO policy form CA 00 01
or its equivalent with a limit of liability of not less than $1
million for each accident. Such insurance shall include
coverage for all “owned”, “hired” and “non-owned” vehicles,
or coverage for “any auto”.

8.25.3 Workers’ Compensation and Employers’ Liability
insurance providing workers’ compensation benefits, as
required by the Labor Code of the State of California or by
any other state, and for which the Contractor is
responsible. If the Contractor’'s employees will be engaged
in maritime employment, coverage shall provide workers’
compensation benefits as required by the U.S. Longshore
and Harbor Workers' Compensation Act, Jones Act or any
other federal law for which the Contractor is responsible.

In all cases, the above insurance also shall include

Employers’ Liability coverage with limits of not less than
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the following:

Each Accident: $1 million
Disease - policy limit: $1 million
Disease - each employee: $1 million

8.26 LIQUIDATED DAMAGES

8.26.1

8.26.2

If, in the judgment of the Director of Planning or designee,
the Contractor is deemed to be non-compliant with the
terms and obligations assumed hereby, the Director of
Planning, or designee, at his/her option, in addition to, or in
lieu of, other remedies provided herein, may withhold the
entire monthly payment or deduct pro rata from the
Contractor’s invoice for work not performed. A description
of the work not performed and the amount to be withheld
or deducted from payments to the Contractor from the
County, will be forwarded to the Contractor by the Director
of Planning or designee, in a written notice describing the
reasons for said action.

If the Director of Planning or designee, determines that
there are deficiencies in the performance of this Contract
that the Director of Planning or designee, deems are
correctable by the Contractor over a certain time span, the
Director of Planning or designee, will provide a written
notice to the Contractor to correct the deficiency within
specified time frames. Should the Contractor fail to correct
deficiencies within said time frame, the Director of Planning
or designee, may:

(a) Deduct from the Contractor’'s payment, pro rata, those
applicable portions of the Monthly Contract Sum; and/or

(b) Deduct liquidated damages. The parties agree that it
will be impracticable or extremely difficult to fix the extent

of actual damages resulting from the failure of the
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8.27

8.26.3

8.26.4

Contractor to correct a deficiency within the specified time
frame. The parties hereby agree that under the current
circumstances a reasonable estimate of such damages is
One Hundred Dollars ($100) per day per infraction, or as
specified in the Performance Requirements Summary
(PRS) Chart, as defined in Appendix C, Technical Exhibit
2, hereunder, and that the Contractor shall be liable to the
County for liquidated damages in said amount. Said
amount shall be deducted from the County’s payment to
the Contractor; and/or

(c) Upon giving five (5) days notice to the Contractor for
failure to correct the deficiencies, the County may correct
any and all deficiencies and the total costs incurred by the
County for completion of the work by an alternate source,
whether it be County forces or separate private contractor,
will be deducted and forfeited from the payment to the
Contractor from the County, as determined by the County.
The action noted in sub-paragraph 8.26.2 shall not be
construed as a penalty, but as adjustment of payment to
the Contractor to recover the County cost due to the failure
of the Contractor to complete or comply with the provisions
of this Contract.

This sub-paragraph shall not, in any manner, restrict or
limit the County’s right to damages for any breach of this
Contract provided by law or as specified in the PRS or sub-
paragraph 8.26.2, and shall not, in any manner, restrict or
limit the County’s right to terminate this Contract as agreed

to herein.

MOST FAVORED PUBLIC ENTITY
If the Contractor’s prices decline, or should the Contractor at any

time during the term of this Contract provide the same goods or
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8.28

services under similar quantity and delivery conditions to the State of

California or any county, municipality, or district of the State at prices

below those set forth in this Contract, then such lower prices shall be

immediately extended to the County.
NONDISCRIMINATION AND AFFIRMATIVE ACTION

8.28.1

8.28.2

8.28.3

8.28.4

The Contractor certifies and agrees that all persons
employed by it, its affiliates, subsidiaries, or holding
companies are and shall be treated equally without regard
to or because of race, color, religion, ancestry, national
origin, sex, age, physical or mental disability, marital status,
or political affiliation, in compliance with all applicable
Federal and State anti-discrimination laws and regulations.
The Contractor shall certify to, and comply with, the
provisions of Exhibit D - Contractor's EEO Certification.

The Contractor shall take affirmative action to ensure that
applicants are employed, and that employees are treated
during employment, without regard to race, color, religion,
ancestry, national origin, sex, age, physical or mental
disability, marital status, or political affiliation, in compliance
with all applicable Federal and State anti-discrimination laws
and regulations. Such action shall include, but is not limited
to: employment, upgrading, demotion, transfer, recruitment
or recruitment advertising, layoff or termination, rates of pay
or other forms of compensation, and selection for training,
including apprenticeship.

The Contractor certifies and agrees that it will deal with its
subcontractors, bidders, or vendors without regard to or
because of race, color, religion, ancestry, national origin,
sex, age, physical or mental disability, marital status, or
political affiliation.
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8.28.5

8.28.6

8.28.7

8.28.8

The Contractor certifies and agrees that it, its affiliates,
subsidiaries, or holding companies shall comply with all
applicable Federal and State laws and regulations to the
end that no person shall, on the grounds of race, color,
religion, ancestry, national origin, sex, age, physical or
mental disability, marital status, or political affiliation, be
excluded from participation in, be denied the benefits of, or
be otherwise subjected to discrimination under this
Contract or under any project, program, or activity
supported by this Contract.

The Contractor shall allow County representatives access to
the Contractor's employment records during regular
business hours to verify compliance with the provisions of
this sub-paragraph 8.28 when so requested by the County.
If the County finds that any provisions of this sub-
paragraph 8.28 have been violated, such violation shall
constitute a material breach of this Contract upon which
the County may terminate or suspend this Contract. While
the County reserves the right to determine independently
that the anti-discrimination provisions of this Contract have
been violated, in addition, a determination by the California
Fair Employment Practices Commission or the Federal
Equal Employment Opportunity Commission that the
Contractor has violated Federal or State anti-discrimination
laws or regulations shall constitute a finding by the County
that the Contractor has violated the anti-discrimination
provisions of this Contract.

The parties agree that in the event the Contractor violates
any of the anti-discrimination provisions of this Contract, the
County shall, at its sole option, be entitled to the sum of Five

Hundred Dollars ($500) for each such violation pursuant to
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8.29

8.30

8.31

8.32

California Civil Code Section 1671 as liquidated damages in

lieu of terminating or suspending this Contract.
NON EXCLUSIVITY
Nothing herein is intended nor shall be construed as creating any
exclusive arrangement with the Contractor. This Contract shall not
restrict the DRP from acquiring similar, equal or like goods and/or
services from other entities or sources.
NOTICE OF DELAYS
Except as otherwise provided under this Contract, when either party
has knowledge that any actual or potential situation is delaying or
threatens to delay the timely performance of this Contract, that party
shall, within one (1) business day, give notice thereof, including all
relevant information with respect thereto, to the other party.
NOTICE OF DISPUTES
The Contractor shall bring to the attention of the County’s Project
Manager and/or County’s Project Director any dispute between the
County and the Contractor regarding the performance of services as
stated in this Contract. If the County’s Project Manager or County’s
Project Director is not able to resolve the dispute, the Director of
Planning, or designee shall resolve it.
NOTICE TO EMPLOYEES REGARDING THE FEDERAL
EARNED INCOME CREDIT
The Contractor shall notify its employees, and shall require each
Subcontractor to notify its employees, that they may be eligible for
the Federal Earned Income Credit under the federal income tax
laws. Such notice shall be provided in accordance with the
requirements set forth in Internal Revenue Service Notice No.
1015.
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8.33

8.34

8.35

8.36

NOTICE TO EMPLOYEES REGARDING THE SAFELY
SURRENDERED BABY LAW

The Contractor shall notify and provide to its employees, and shall
require each Subcontractor to notify and provide to its employees, a
fact sheet regarding the Safely Surrendered Baby Law, its
implementation in Los Angeles County, and where and how to
safely surrender a baby. The fact sheet is set forth in Exhibit J of
this Contract and is also available on the Internet at
www.babysafela.org for printing purposes.

NOTICES

All notices or demands required or permitted to be given or made

under this Contract shall be in writing and shall be hand delivered
with signed receipt or mailed by first-class registered or certified mail,
postage prepaid, addressed to the parties as identified in Exhibits E -
County’s Administration and F - Contractor's Administration.
Addresses may be changed by either party giving ten (10) days' prior
written notice thereof to the other party. The Director of Planning or
designee shall have the authority to issue all notices or demands
required or permitted by the County under this Contract.
PROHIBITION AGAINST INDUCEMENT OR PERSUASION
Notwithstanding the above, the Contractor and the County agree
that, during the term of this Contract and for a period of one year
thereafter, neither party shall in any way intentionally induce or
persuade any employee of one party to become an employee or
agent of the other party. No bar exists against any hiring action
initiated through a public announcement.
PUBLIC RECORDS ACT
8.36.1 Any documents submitted by the Contractor; all information
obtained in connection with the County’s right to audit and
inspect the Contractor’'s documents, books, and accounting

records pursuant to sub-paragraph 8.38 - Record Retention
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8.36.2

8.37.1

and Inspection/Audit Settlement of this Contract; as well as
those documents which were required to be submitted in
response to the Request for Proposals (RFP) used in the
solicitation process for this Contract, become the exclusive
property of the County. All such documents become a
matter of public record and shall be regarded as public
records. Exceptions will be those elements in the California
Government Code Section 6250 et seq. (Public Records
Act) and which are marked “trade secret”, “confidential”, or
“proprietary”. The County shall not in any way be liable or
responsible for the disclosure of any such records including,
without limitation, those so marked, if disclosure is required
by law, or by an order issued by a court of competent
jurisdiction.

In the event the County is required to defend an action on a
Public Records Act request for any of the aforementioned
documents, information, books, records, and/or contents of
a proposal marked “trade secret”’, “confidential”, or
“proprietary”, the Contractor agrees to defend and indemnify
the County from all costs and expenses, including
reasonable attorney’s fees, in action or liability arising under
the Public Records Act.

8.37 PUBLICITY

The Contractor shall not disclose any details in connection
with this Contract to any person or entity except as may be
otherwise provided hereunder or required by law. However,
in recognizing the Contractor's need to identify its services
and related clients to sustain itself, the County shall not
inhibit the Contractor from publishing its role under this
Contract within the following conditions:
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8.38

= The Contractor shall develop all publicity material in a
professional manner; and

= During the term of this Contract, the Contractor shall
not, and shall not authorize another to, publish or
disseminate any commercial advertisements, press
releases, feature articles, or other materials using the
name of the County without the prior written consent of
the County’s Project Director. The County shall not
unreasonably withhold written consent.

8.37.2 The Contractor may, without the prior written consent of
County, indicate in its proposals and sales materials that it
has been awarded this Contract with the County of
Los Angeles, provided that the requirements of this sub-
paragraph 8.37 shall apply.

RECORD RETENTION AND INSPECTION/AUDIT SETTLEMENT

The Contractor shall maintain accurate and complete financial

records of its activities and operations relating to this Contract in

accordance with generally accepted accounting principles. The

Contractor shall also maintain accurate and complete employment

and other records relating to its performance of this Contract. The

Appendix A — Sample Contract Los Angeles County General Plan

Environmental Impact Report and Technical Studies February 2008

Page 39 Contractor agrees that the County, or its authorized

representatives, shall have access to and the right to examine, audit,

excerpt, copy, or transcribe any pertinent transaction, activity, or
record relating to this Contract. All such material, including, but not
limited to, all financial records, bank statements, cancelled checks or
other proof of payment, timecards, sign-in/sign-out sheets and other
time and employment records, and proprietary data and information,
shall be kept and maintained by the Contractor and shall be made

available to the County during the term of this Contract and for a
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period of five (5) years thereafter unless the County’s written

permission is given to dispose of any such material prior to such

time. All such material shall be maintained by the Contractor at a

location in Los Angeles or Orange County, provided that if any such

material is located outside Los Angeles or Orange County, then, at

the County’s option, the Contractor shall pay the County for travel,

per diem, and other costs incurred by the County to examine, audit,

excerpt, copy, or transcribe such material at such other location.

8.38.1

8.38.2

8.38.3

In the event that an audit of the Contractor is conducted
specifically regarding this Contract by any Federal or State
auditor, or by any auditor or accountant employed by the
Contractor or otherwise, then the Contractor shall file a copy
of such audit report with the County’s Auditor-Controller
within thirty (30) days of the Contractor’s receipt thereof,
unless otherwise provided by applicable Federal or State
law or under this Contract. Subject to applicable law, the
County shall make a reasonable effort to maintain the
confidentiality of such audit report(s).

Failure on the part of the Contractor to comply with any of
the provisions of this sub-paragraph 8.38 shall constitute a
material breach of this Contract upon which the County may
terminate or suspend this Contract.

If, at any time during the term of this Contract or within five
(5) years after the expiration or termination of this Contract,
representatives of the County conduct an audit of the
Contractor regarding the work performed under this
Contract, and if such audit finds that the County’s dollar
liability for any such work is less than payments made by
the County to the Contractor, then the difference shall be
either: a) repaid by the Contractor to the County by cash

payment upon demand or b) at the sole option of the
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County’s Auditor-Controller, deducted from any amounts
due to the Contractor from the County, whether under this
Contract or otherwise. If such audit finds that the County’s
dollar liability for such work is more than the payments
made by the County to the Contractor, then the difference
shall be paid to the Contractor by the County by cash
payment, provided that in no event shall the County’s
maximum obligation for this Contract exceed the funds
appropriated by the County for the purpose of this Contract..

8.39 RECYCLED BOND PAPER

Consistent with the Board of Supervisors’ policy to reduce the

8.40

amount of solid waste deposited at the County landfills, the

Contractor agrees to use recycled-content paper to the maximum

extent possible on this Contract.
SUBCONTRACTING

8.40.1

8.40.2

8.40.3

The requirements of this Contract may not be subcontracted

by the Contractor without the advance approval of the

County. Any attempt by the Contractor to subcontract

without the prior consent of the County may be deemed a

material breach of this Contract.

If the Contractor desires to subcontract, the Contractor shall

provide the following information promptly at the County’s

request:

= A description of the work to be performed by the
Subcontractor;

= A draft copy of the proposed subcontract; and

= Other pertinent information and/or certifications
requested by the County.

The Contractor shall indemnify and hold the County

harmless with respect to the activities of each and every
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8.40.4

8.40.5

8.40.6

8.40.7

8.40.8

Subcontractor in the same manner and to the same degree
as if such Subcontractor(s) were the Contractor employees.

The Contractor shall remain fully responsible for all
performances required of it under this Contract, including
those that the Contractor has determined to subcontract,
notwithstanding the County’s approval of the Contractor’s
proposed subcontract.

The County’s consent to subcontract shall not waive the
County’s right to prior and continuing approval of any and alll
personnel, including Subcontractor employees, providing
services under this Contract. The Contractor is responsible
to notify its Subcontractors of this County right.

The County’s Project Director is authorized to act for and on
behalf of the County with respect to approval of any
subcontract and Subcontractor employees. After approval
of the subcontract by the County, Contractor shall forward a
fully executed subcontract to the County for their files.

The Contractor shall be solely liable and responsible for all
payments or other compensation to all Subcontractors and
their officers, employees, agents, and successors in interest
arising  through  services  performed hereunder,
notwithstanding the County’s consent to subcontract.

The Contractor shall obtain certificates of insurance, which
establish that the Subcontractor maintains all the programs
of insurance required by the County from each approved
Subcontractor. The Contractor shall ensure delivery of all
such documents to Arthur Young, Contract Analyst,
Department of Regional Planning, 320 W. Temple Street,
Rm. 1383, Los Angeles, CA 90012 before any
Subcontractor employee may perform any work hereunder.
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WHEREAS, CONTRACTOR has submitted a proposal to COUNTY for provision of
a County General Plan EIR and Technical Studies and CONTRACTOR has been

selected for recommendation for award of this Contract.

NOW THEREFORE, in consideration of the mutual covenants contained herein,

and for good and valuable consideration, the parties agree to the following:

1.0

APPLICABLE DOCUMENTS

Exhibits A, B, C, D, E, F, G, H, I, and J are attached to and form a part of

this Contract. In the event of any conflict or inconsistency in the definition

or interpretation of any word, responsibility, schedule, or the contents or

description of any task, deliverable, goods, service, or other work, or

otherwise between the base Contract and the Exhibits, or between

Exhibits, such conflict or inconsistency shall be resolved by giving

precedence first to the Contract and then to the Exhibits according to the

following priority.

Standard Exhibits:

1.1 EXHIBIT A - Statement of Work

1.2  EXHIBIT B - Pricing Schedule

1.3 EXHIBIT C - Contractor’s Proposed Schedule

1.4 EXHIBIT D - Contractor's EEO Certification

1.5 EXHIBIT E - County's Administration

1.6 EXHIBIT F - Contractor’'s Administration

1.7 EXHIBIT G - Contract Discrepancy Report

1.8 EXHIBIT H - Contractor Acknowledgment and Confidentiality
Agreement

1.9 EXHIBIT I - Jury Service Ordinance

1.10 EXHIBIT J- Safely Surrendered Baby Law

This Contract and the Exhibits hereto constitute the complete and exclusive

statement of understanding between the parties, and supersedes all

previous Contracts, written and oral, and all communications between the

parties relating to the subject matter of this Contract. No change to this
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IN WITNESS WHEREOF, Contractor has executed this Contract, or

caused it to be duly executed and the County of Los Angeles, by order of its
Board of Supervisors has caused this Contract to be executed on its behalf by
the Chair of said Board and attested by the Executive Officer-Clerk of the Board

of Supérvisors thereof, the day and year first above written.

CONTRACTOR: THE PLANNING CENTER

B

y
mmﬁdy 7
Promewal , Envivonmental Service s

Title

COUNTY OF LOS ANGELES

o1 T . I AGle

( r/Chairman), Board of Supervisors
I herddy certify that pursuant to

Section 25103 of the Government Code

ATTEST: delivery of this document has been mage.
SACHI HAMAI
Executive Officer-Clerk
of the Board upervisors
7. oo ADOP
&‘F{PROVED AS TOIFDEM: BOARD OF SUPERVISORS
COUNTY OF LOS ANGELES

Raymond G. Fortner, Jr.
County Counsel 30 JUN 2 4 2008

Principal Deputy County Counsgl SACHI A. HAMAI

g i & 7 EXECUTIVE OFFICER
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8.41 TERMINATION FOR BREACH OF WARRANTY TO MAINTAIN

8.42

COMPLIANCE WITH COUNTY’'S CHILD SUPPORT

COMPLIANCE PROGRAM

Failure of the Contractor to maintain compliance with the

requirements set forth in sub-paragraph 8.14 - Contractor's Warranty

of Adherence to the County’s Child Support Compliance Program,

shall constitute default under this Contract. Without limiting the

rights and remedies available to the County under any other

provision of this Contract, failure of the Contractor to cure such

default within ninety (90) calendar days of written notice shall be

grounds upon which the County may terminate this Contract

pursuant to sub-paragraph 8.43 - Termination for Default and pursue

debarment of the Contractor, pursuant to County Code Chapter

2.202.

TERMINATION FOR CONVENIENCE

8.42.1 This Contract may be terminated, in whole or in part, from
time to time, when such action is deemed by the County, in
its sole discretion, to be in its best interest. Termination of
work hereunder shall be effected by notice of termination to
the Contractor specifying the extent to which performance of
work is terminated and the date upon which such
termination becomes effective. The date upon which such
termination becomes effective shall be no less than ten (10)
days after the notice is sent.

8.42.2 After receipt of a notice of termination and except as
otherwise directed by the County, the Contractor shall:
= Stop work under this Contract on the date and to the

extent specified in such notice, and
= Complete performance of such part of the work as shall
not have been terminated by such notice.
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8.42.3 All material including books, records, documents, or other

evidence bearing on the costs and expenses of the
Contractor under this Contract shall be maintained by the
Contractor in accordance with sub-paragraph 8.38, Record
Retention & Inspection/Audit Settlement.

8.43 TERMINATION FOR DEFAULT

8.43.1

8.43.2

The County may, by written notice to the Contractor,

terminate the whole or any part of this Contract, if, in the

judgment of County’s Project Director:

= Contractor has materially breached this Contract; or

» Contractor fails to timely provide and/or satisfactorily
perform any task, deliverable, service, or other work
required either under this Contract; or

» Contractor fails to demonstrate a high probability of
timely fulfillment of performance requirements under this
Contract, or of any obligations of this Contract and in
either case, fails to demonstrate convincing progress
toward a cure within five (5) working days (or such
longer period as the County may authorize in writing)
after receipt of written notice from the County specifying
such failure.

In the event that the County terminates this Contract in

whole or in part as provided in sub-paragraph 8.43.1, the

County may procure, upon such terms and in such manner

as the County may deem appropriate, goods and services

similar to those so terminated. The Contractor shall be

liable to the County for any and all excess costs incurred by

the County, as determined by the County, for such similar

goods and services. The Contractor shall continue the

performance of this Contract to the extent not terminated

under the provisions of this sub-paragraph.
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8.43.3

8.43.4

Except with respect to defaults of any Subcontractor, the
Contractor shall not be liable for any such excess costs of
the type identified in sub-paragraph 8.43.2 if its failure to
perform this Contract arises out of causes beyond the
control and without the fault or negligence of the Contractor.
Such causes may include, but are not limited to: acts of
God or of the public enemy, acts of the County in either its
sovereign or contractual capacity, acts of Federal or State
governments in their sovereign capacities, fires, floods,
epidemics, quarantine restrictions, strikes, freight
embargoes, and unusually severe weather; but in every
case, the failure to perform must be beyond the control and
without the fault or negligence of the Contractor. If the
failure to perform is caused by the default of a
Subcontractor, and if such default arises out of causes
beyond the control of both the Contractor and
Subcontractor, and without the fault or negligence of either
of them, the Contractor shall not be liable for any such
excess costs for failure to perform, unless the goods or
services to be furnished by the Subcontractor were
obtainable from other sources in sufficient time to permit the
Contractor to meet the required performance schedule. As
used in this sub-paragraph 8.43.3, the terms
"Subcontractor" and "Subcontractors” mean
Subcontractor(s) at any tier.

If, after the County has given notice of termination under the
provisions of this sub-paragraph 8.43, it is determined by
the County that the Contractor was not in default under the
provisions of this sub-paragraph 8.43, or that the default
was excusable under the provisions of sub-

paragraph 8.43.3, the rights and obligations of the parties
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8.43.5

shall be the same as if the notice of termination had been
issued pursuant to sub-paragraph 8.42 - Termination for
Convenience.

The rights and remedies of the County provided in this sub-
paragraph 8.43 shall not be exclusive and are in addition to
any other rights and remedies provided by law or under this

Contract.

8.44 TERMINATION FOR IMPROPER CONSIDERATION

8.44.1

8.44.2

8.44.3

The County may, by written notice to the Contractor,
immediately terminate the right of the Contractor to proceed
under this Contract if it is found that consideration, in any
form, was offered or given by the Contractor, either directly
or through an intermediary, to any County officer, employee,
or agent with the intent of securing this Contract or securing
favorable treatment with respect to the award, amendment,
or extension of this Contract or the making of any
determinations with respect to the Contractor’s performance
pursuant to this Contract. In the event of such termination,
the County shall be entitled to pursue the same remedies
against the Contractor as it could pursue in the event of
default by the Contractor.

The Contractor shall immediately report any attempt by a
County officer or employee to solicit such improper
consideration. The report shall be made either to the
County manager charged with the supervision of the
employee or to the County Auditor-Controller's Employee
Fraud Hotline at (800) 544-6861.

Among other items, such improper consideration may take
the form of cash, discounts, service, the provision of travel
or entertainment, or tangible gifts.
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8.45 TERMINATION FOR INSOLVENCY
8.45.1 The County may terminate this Contract forthwith in the

8.46

event of the occurrence of any of the following:

Insolvency of the Contractor. The Contractor shall be
deemed to be insolvent if it has ceased to pay its debts
for at least sixty (60) days in the ordinary course of
business or cannot pay its debts as they become due,
whether or not a petition has been filed under the
Federal Bankruptcy Code and whether or not the
Contractor is insolvent within the meaning of the Federal
Bankruptcy Code;

The filing of a voluntary or involuntary petition regarding
the Contractor under the Federal Bankruptcy Code;

The appointment of a Receiver or Trustee for the
Contractor; or

The execution by the Contractor of a general assignment

for the benefit of creditors.

8.45.2 The rights and remedies of the County provided in this sub-

paragraph 8.45 shall not be exclusive and are in addition to

any other rights and remedies provided by law or under this

Contract.
TERMINATION FOR NON-ADHERENCE OF COUNTY LOBBYIST
ORDINANCE
The Contractor, and each County Lobbyist or County Lobbying firm
as defined in County Code Section 2.160.010 retained by the

Contractor, shall fully comply with the County’s Lobbyist Ordinance,

County Code Chapter 2.160. Failure on the part of the Contractor or

any County Lobbyist or County Lobbying firm retained by the

Contractor to fully comply with the County’s Lobbyist Ordinance shall

constitute a material breach of this Contract, upon which the County
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8.47

8.48

8.49

8.50

may in its sole discretion, immediately terminate or suspend this
Contract.
TERMINATION FOR NON-APPROPRIATION OF FUNDS
Notwithstanding any other provision of this Contract, the County shall
not be obligated for the Contractor's performance hereunder or by
any provision of this Contract during any of the County’s future fiscal
years unless and until the County’s Board of Supervisors
appropriates funds for this Contract in the County’s Budget for each
such future fiscal year. In the event that funds are not appropriated
for this Contract, then this Contract shall terminate as of June 30 of
the last fiscal year for which funds were appropriated. The County
shall notify the Contractor in writing of any such non-allocation of
funds at the earliest possible date.
VALIDITY
If any provision of this Contract or the application thereof to any
person or circumstance is held invalid, the remainder of this Contract
and the application of such provision to other persons or
circumstances shall not be affected thereby.
WAIVER
No waiver by the County of any breach of any provision of this
Contract shall constitute a waiver of any other breach or of such
provision. Failure of the County to enforce at any time, or from time
to time, any provision of this Contract shall not be construed as a
waiver thereof. The rights and remedies set forth in this sub-
paragraph 8.49 shall not be exclusive and are in addition to any
other rights and remedies provided by law or under this Contract.
WARRANTY AGAINST CONTINGENT FEES
8.50.1 The Contractor warrants that no person or selling agency
has been employed or retained to solicit or secure this
Contract upon any Contract or understanding for a

commission, percentage, brokerage, or contingent fee,
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8.50.2

excepting bona fide employees or bona fide established
commercial or seling agencies maintained by the
Contractor for the purpose of securing business.

For breach of this warranty, the County shall have the right
to terminate this Contract and, at its sole discretion, deduct
from the Contract price or consideration, or otherwise
recover, the full amount of such commission, percentage,

brokerage, or contingent fee.

9.0 UNIQUE TERMS AND CONDITIONS

THIS SECTION IS INTENTIONALLY OMITTED

THIS SECTION IS INTENTIONALLY OMITTED

LOCAL SMALL BUSINESS ENTERPRISE (SBE) PREFERENCE
PROGRAM

9.1
9.2
9.3

9.3.1

9.3.2

9.3.3

9.34

This Contract is subject to the provisions of the County’s
ordinance entitled Local Small Business Enterprise
Preference Program, as codified in Chapter 2.204 of the
Los Angeles County Code.

The Contractor shall not knowingly and with the intent to
defraud, fraudulently obtain, retain, attempt to obtain or
retain, or aid another in fraudulently obtaining or retaining
or attempting to obtain or retain certification as a Local
Small Business Enterprise.

The Contractor shall not willfully and knowingly make a
false statement with the intent to defraud, whether by
affidavit, report, or other representation, to a County official
or employee for the purpose of influencing the certification
or denial of certification of any entity as a Local Small
Business Enterprise.

If the Contractor has obtained certification as a Local Small
Business Enterprise by reason of having furnished

incorrect supporting information or by reason of having
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withheld information, and which knew, or should have
known, the information furnished was incorrect or the
information withheld was relevant to its request for
certification, and which by reason of such certification has
been awarded this contract to which it would not otherwise
have been entitled, shall:

1. Pay to the County any difference between the contract
amount and what the County’s costs would have been if
the contract had been properly awarded,;

2. In addition to the amount described in subdivision (1),
be assessed a penalty in an amount of not more than
10 percent of the amount of the contract; and

3. Be subject to the provisions of Chapter 2.202 of the Los
Angeles County Code (Determinations of Contractor
Non-responsibility and Contractor Debarment).

The above penalties shall also apply to any business that

has previously obtained proper certification, however, as a

result of a change in their status would no longer be

eligible for certification, and fails to notify the state and

OAAC of this information prior to responding to a

solicitation or accepting a contract award.

9.4 OWNERSHIP OF MATERIALS, SOFTWARE AND COPYRIGHT

9.4.1

County shall be the sole owner of all right, title and interest,
including copyright, in and to all software, plans, diagrams,
facilities, and tools (hereafter "materials") which are
originated or created through the Contractor's work
pursuant to this Contract once Contractor has received
payment in full. The Contractor, for valuable consideration
herein provided, shall execute all documents necessary to
assign and transfer to, and vest in the County all of the

Contractor’s right, title and interest in and to such original
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9.4.2

9.4.3

9.4.4

9.4.5

materials, including any copyright, patent and trade secret
rights which arise pursuant to the Contractor’'s work under
this Contract.

During the term of this Contract and for five (5) years
thereafter, the Contractor shall maintain and provide
security for all of the Contractor’s working papers prepared
under this Contract. The County shall have the right to
inspect, copy and use at any time during and subsequent
to the term of this Contract, any and all such working
papers and all information contained therein.

Any and all materials, software and tools which are
developed or were originally acquired by the Contractor
outside the scope of this Contract, which the Contractor
desires to use hereunder, and which the Contractor
considers to be proprietary or confidential, must be
specifically identified by the Contractor to the County’s
Project Manager as proprietary or confidential, and shall be
plainly and prominently marked by the Contractor as
"Propriety” or "Confidential” on each appropriate page of
any document containing such material.

The County will use reasonable means to ensure that the
Contractor's proprietary and/or confidential items are
safeguarded and held in confidence. The County agrees
not to reproduce, distribute or disclose to non-County
entities any such proprietary and/or confidential items
without the prior written consent of the Contractor.
Notwithstanding any other provision of this Contract, the
County will not be obligated to the Contractor in any way
under sub-paragraph 9.4.4 for any of the Contractor's
proprietary and/or confidential items which are not plainly

and prominently marked with restrictive legends as
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9.4.6

required by sub-paragraph 9.4.3 or for any disclosure
which the County is required to make under any state or
federal law or order of court.

All the rights and obligations of this sub-paragraph 9.4 shall

survive the expiration or termination of this Contract.

9.5 PATENT, COPYRIGHT & TRADE SECRET INDEMNIFICATION

9.5.1

9.5.2

The Contractor shall indemnify, hold harmless and defend
County from and against any and all liability, damages,
costs, and expenses, including, but not limited to, defense
costs and attorneys' fees, for or by reason of any actual or
alleged infringement of any third party's patent or
copyright, or any actual or alleged unauthorized trade
secret disclosure, arising from or related to the operation
and utilization of the Contractor’'s work under this Contract.
The County shall inform the Contractor as soon as
practicable of any claim or action alleging such
infringement or unauthorized disclosure, and shall support
the Contractor’s defense and settlement thereof.

In the event any equipment, part thereof, or software
product becomes the subject of any complaint, claim, or
proceeding alleging infringement or unauthorized
disclosure, such that the County’s continued use of such
item is formally restrained, enjoined, or subjected to a risk
of damages, the Contractor, at its sole expense, and
providing that the County’s continued use of the system is
not materially impeded, shall either:

» Procure for the County all rights to continued use of the

questioned equipment, part, or software product; or

» Replace the questioned equipment, part, or software

product with a non-questioned item; or
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9.5.3

= Modify the questioned equipment, part, or software so
that it is free of claims.

The Contractor shall have no liability if the alleged

infringement or unauthorized disclosure is based upon a

use of the questioned product, either alone or in

combination with other items not supplied by the

Contractor, in a manner for which the questioned product

was not designed nor intended.
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APPENDIX B
STATEMENT OF WORK

1.0 SCOPE OF WORK

In compliance with the California Environmental Quality Act (CEQA), the County of
Los Angeles (County) requires the preparation of an Environmental Impact Report
(EIR) to be completed in conjunction with its General Plan Update. In addition, the
County requires the completion of a Noise Technical Study and a Transportation
Technical Study. The projects described in this proposal includes specific
requirements that will be considered as a part of the Scope of Work as defined in

Section 2 below.

The County seeks a Contractor to serve as Project Manager and Primary Author
for the Los Angeles County General Plan Environmental Impact Report, a County
Noise Technical Study, and a County Transportation Technical Study (County
General Plan EIR and Technical Studies). The preferred Contractor will have
extensive experience in preparing Program EIRs for general plans, extensive
experience in preparing technical reports, and will demonstrate their ability to
prepare a comprehensive EIR in a timely manner. The County is seeking a
comprehensive EIR that will be utilized in the evaluation of future projects
throughout the unincorporated areas of the County. It is anticipated that
certification of this document will allow for “tiering” of future environmental reviews
and/or alleviate the need to prepare detailed subsequent environmental
documentation for area plans, community plans and development projects

consistent with the adopted General Plan.

1.1 About Los Angeles County
Los Angeles County is located in Southern California. It is bordered on the
east by Orange and San Bernardino Counties, on the north by Kern County,

on the west by Ventura County, and on the south by 81 miles of Pacific
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Ocean coastline. The County jurisdiction also includes the offshore Santa

Catalina and San Clemente Islands.

Los Angeles County is one of the nation’s largest counties, encompassing
approximately 4,083 square miles. More than sixty five percent of the land
area, or about 2,656 square miles, is unincorporated area. As of 2007, just
over 1 million people are estimated to live in unincorporated areas of the

County.

Figure 1 identifies the unincorporated areas of the County, along with their
corresponding community names. California law requires each city and
county to adopt a general plan “for the physical development of the county or
city”. The Los Angeles County General Plan is the outline for growth and
development in the unincorporated areas of the County. An online version of

Figure 1 can be found at http://planning.lacounty.gov/doc/gp/gp2007/small

series/FIG 2-2 small series unincorporated area 11x17.pdf
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Figure 1: Unincorporated County Areas.
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1.2 General Plan Function and Structure

A primary responsibility of the Los Angeles County Department of Regional
Planning (DRP) is to provide long-range planning that guides land use
decisions and development patterns in the unincorporated areas of the
County. The General Plan is the primary document that the DRP utilizes in
making land use and service development decisions. In addition, the General
Plan is a tool that facilitates inter-agency and inter-jurisdictional collaboration
to meet agreed upon countywide land use and service-related goals. It
provides valuable information to regional agencies, incorporated cities, and
individual communities in unincorporated areas on the development patterns
in the County for the next 20 years so that they can plan their service needs

accordingly and effectively.
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Regional Agencies

In Los Angeles County, special district agencies and regional agencies make
many decisions related to the provision and maintenance of urban services.
For example, the County has numerous water districts, school districts, and
sanitation district providers. All regional agencies with jurisdictional activities
in the County are responsible for coordinating with County governments on
policies and programs that affect the region, as their policies often affect the
County’s urban and rural form of development. As such, the General Plan is a
vehicle for providing general policy guidance to all of the agencies, districts
and governments that operate within the County’s sphere of influence.
Examples of the major regional agencies the County works with in close
coordination include the Los Angeles County Metropolitan Transportation
Authority (Metro), the Southern California Association of Governments
(SCAG), and the Metropolitan Water District (MWD).

Incorporated Cities

There are 88 cities in Los Angeles County, the majority of which have their
own General Plans that govern their individual jurisdictions. While the DRP is
responsible only for the land use planning in unincorporated areas of the
County, many other County agencies provide services to the unincorporated
areas and many or all of the 88 incorporated cities. As such, the General Plan
primarily focuses on the unincorporated areas. However, the General Plan
does address regional issues that are countywide as appropriate, such as

flood control or fire hazards.

Unincorporated Communities

The General Plan Elements are structured to address issues that transcend
local community interests and are of countywide importance. However, in
California, more local-level planning is carried out through community plans.
Community plans, also referred to as area plans, are parts of the General
Plan and focus on a particular region or community within the unincorporated

areas of the County. A community plan is adopted by resolution as an
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amendment to the General Plan (in the manner set out in the California
Government Code 865350, et seq). It refines the policies of the General Plan
as they apply to a smaller geographic area and is implemented by ordinances
and other discretionary actions, such as zoning. A community plan must be
internally consistent with the General Plan of which it is a part, meaning all
principles, goals, objectives, policies, and plan proposals set forth in an area
or community plan must work within the overall General Plan.
1.3 Community-Level Planning

The General Plan serves the entire unincorporated area of the County by
providing general goals and policies that help to achieve countywide planning
objectives. Additionally, the DRP is committed to a community-level planning
approach that allows for more detailed and issue-specific planning that builds
upon the General Plan. These plans are a legal part of the General Plan and
thus will be included as part of the Environmental Impact Report. The
following list comprises all of the current community-level plans in the

unincorporated County,

Area Plans
e Antelope Valley Area Plan Adopted 1986
e Santa Clarita Valley Area Plan Adopted 1990

e Santa Monica Mountains North Area Plan  Adopted 2000

Community and Neighborhood Plans

e Hacienda Heights Community Plan Adopted 1978
e Rowland Heights Community Plan Adopted 1981
e Diamond Bar Community Plan Adopted 1982
e Altadena Community Plan Adopted 1986
e Walnut Park Neighborhood Plan Adopted 1987
e East Los Angeles Community Plan Adopted 1988

e West Athens/Westmont Community Plan  Adopted 1990
e Twin Lakes Community Plan Adopted 1991
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Local Plans and Local Coastal Plans

e Santa Catalina Island Local Coastal Plan ~ Adopted 1983

e Marina Del Rey Land Use Plan Adopted 1996

e Malibu Local Coastal Plan Adopted 1986

e Santa Monica Mountains Coastal Zone Plan Pending.
Figure 2 is a map of the unincorporated areas of the County that currently
have a community-level plan. An online version of Figure 2 can be found at

http://planning.lacounty.gov/doc/gp/gp2007/small series/FIG 3-

1 small series community and areawide plans 11x17.pdf

Figure 2: Area, Community, Coastal and Neighborhood Plans.
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1.4 2007 Draft Los Angeles County General Plan
The Los Angeles County General Plan: Planning Tomorrow’s Great Places

serves as the blueprint for future growth and development within the

Exhibit A Statement of Work — Los Angeles County General Plan Environmental Impact Report and Technical Studies
June 2008 Page 6



Exhibit A

unincorporated areas of the County. Through text and maps, the Plan
expresses the County’s long-term land use objectives and visions for the
future. The General Plan is organized by topical chapters called elements,
which define how the County will accommodate growth and protect

environmental resources.

The DRP released a Draft Preliminary General Plan for public review in June
2007, and conducted community meetings throughout the summer to gather
feedback and policy input. A thorough overview of the Draft Preliminary
General Plan and its contents can be found online at

http://planning.lacounty.gov/spGPMain.htm.

The current Draft General Plan consists of the following two chapters and
eight elements that identify objectives, policies, development standards, and

implementation programs for the unincorporated areas of the County:

¢ Introduction Chapter: Includes general goals and principles
e Background Chapter: Provides a regional context, and population,
employment and housing statistics and projections.
e Land Use Element
e Mobility Element
o Highway Plan (Sub-element)
o Bikeway Plan (Sub-element)
e Air Resources Element
e Conservation and Open Space Element
e Noise Element
e Safety Element
e Public Services and Facilities Element

e Economic Development Element
e The County Housing Element: The County Housing Element, which is

required to be updated every five years, is a separate document that is

being prepared outside of the scope of the General Plan Update.
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General Plan Policy Issues

The project involves the adoption and implementation of a Comprehensive
Update and Amendment to the Los Angeles County General Plan of 1980.
The amended General Plan primarily focuses on the unincorporated areas of
the County, although certain services and land use issues transcend
jurisdictional boundaries. In addition to technical changes, the incorporation
of new legal planning requirements, and the addition of new goals and
policies for each element, the major changes associated with the General
Plan Update include:

1. Population Projections: Revisions to growth policies based on

updated population, housing, and employment projections out to year
2030 on a sub-regional level.

2. Significant Ecological Areas Program: Revisions to and expansion

of the boundaries of Significant Ecological Areas (SEA) to reflect the
work of a SEA Update Study that began in 2000. The SEA Update
included comprehensive biological studies, fieldwork, the creation of
policy standards, and procedures modification related to the
management of SEASs.

3. Land Use:
a. Land Use Policy Maps: Technical conversion of all land use

policy maps to a digital Geographic Information Systems (GIS)
format and the realignment of boundaries to reflect parcel
boundaries; revisions to all land use policy maps to reflect
recent city incorporations and annexations; the re-adoption of
land use policy maps for all area and community plans to reflect
these technical updates; and a new land use legend with
additional and changed land use categories.

b. Land Use Policy Update: Incorporates a revised land use policy

map legend that calculates land use densities on a net acre as
opposed to gross acre; incorporates updated County policy on

land use strategies, including Transit Oriented Development,
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mixed-use, affordable housing, density bonuses, etc.; major
emphasis is placed on sustainability and new County practices
and programs that achieve sustainability and “green” goals.

C. Community-Level Planning Program: The creation of a program

to provide a community-level planning document for all areas of
the County currently not covered by a plan, and to update the
existing area and community plans; the creation of interim, GIS
digitized land use policy maps for the communities currently
without a community-based plan, and the proposal to change
minimum parcel land use designations to reflect land uses that
were not accurately portrayed in the previous adopted land use
map.
4. Mobility:

a. Policy Maps: Revisions to transportation policy maps to reflect
planning updates at the County and regional level; revisions to
the County Highway and Bikeway Plans; the addition of policies
that promote alternative forms of transportation and a focus on a
countywide strategy to address circulation and transportation
infrastructure issues; and the moving of the Scenic Highway
Sub-element to the Scenic Resources section of the
Conservation and Open Space Element in the General Plan.

5. Air Resources:

a. The creation of an Air Resources Element to address
countywide goals and policies related to air quality issues,
global warming impacts and State Law AB 32, and greenhouse
reduction programs.

6. Conservation and Open Space:

a. Laws and Requirements: Revisions to the Conservation and

Open Space Element to reflect major changes in laws and
current planning related to watershed planning and abatement

of pollution from storm water runoff; and polices that promote
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increased sustainable practices, resource conservation, open
space preservation, agricultural activites, and mineral resource
protection.

Noise:

a. Laws and Requirements: Revisions to reflect major changes in

laws and current planning laws and County ordinances related
to noise abatement.

b. Mapping: The incorporation of Community Noise Equivalent
Level (CNEL), airport noise and other sound measuring data on
GIS maps.

Safety:
a. Laws and Requirements: Revisions reflect major changes in

laws and current planning related to natural hazards, such as
seismic mapping, flood zones, and wildfires; inclusion of threats
from man-made hazards, such as bio-terrorism; update to
operational safety and emergency plans in the County.

Public Services and Facilities Element:

a. Service and Infrastructure Planning: The Element reflects the

planning assumption that development must be done in
conjunction with service infrastructure and service capacity
enhancements and planning.

b. Funding: Discusses the replacement of the County
Development Monitoring System (DMS) with other service
capacity tracking as required by State laws.

Economic Development Element:

a. Data Update: Revisions reflect current conditions, economic
data, and County programs related to economic development
activities in unincorporated County areas.

b. County Strategic Economic Policy Program: The creation of a

countywide strategic economic policy plan that is being created

in conjunction with the Los Angeles County Community

Exhibit A Statement of Work — Los Angeles County General Plan Environmental Impact Report and Technical Studies

June 2008

Page 10



Exhibit A

Development Commission (CDC) and other economic
development stakeholders in the County.

11. Additional Technical Changes:

a. The updated General Plan will not have a Water and Waste
Management Element. These issues are now covered in detail
within the Public Services and Facilities Element and the
Conservation and Open Space Element.

b. The updated General Plan will not have an Implementation
Element. All implementation measures are now included at the
end of each Element under Action Programs.

C. Changes to boundaries of local community and area plans due
to annexations or incorporations.

1.6  Noise Technical Study
The Contractor will prepare a Noise Technical Study that will provide the
technical background information for the General Plan Noise Element. Topics
covered in the Technical Noise Study will include background information on
noise, health effects related to noise pollution, methodologies used to monitor
and model noise levels throughout the County, the results of a noise

monitoring program, and the noise contours for the County.

The Noise Element, including the Noise Technical Study , follows the revised
State guidelines (“General Plan Guidelines,” Governors Office of Planning
and Research, October 2003) and State Government Code Section 65302(f).
The Element quantifies the community noise environment in terms of noise
exposure contours for both near and long-term levels of growth and traffic
activity. The information will become a guideline for the development of land
use policies to achieve compatible land uses and provide baseline levels and

noise source identification for local noise ordinance enforcement.

1.7  Transportation Technical Study
The Contractor will prepare a Transportation Technical Study that will provide
a summary of transportation and circulation existing conditions based on a

combination of data provided by the County, selected field reviews in areas
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where existing data is significantly out of date or missing, and may also use
information from the statewide Highway Performance Monitoring System
(HPMS) database to supplement existing arterial and street system data. This

report will include but is not limited to:

e Existing Traffic Volumes and Levels of Service: Total daily traffic volumes
on the County’s highway system will be documented and described in general
terms. Generalized daily levels of service will be calculated for roadway
segments where existing traffic data is available based on existing County
guidelines for daily capacities for various arterial and street classifications.
Existing peak-hour and/or daily street segment traffic count information will be
obtained from local jurisdictions, the County or Caltrans and will be cataloged
and reviewed. If necessary, the Contractor team will collect new traffic counts

along selected roadway segments.

e Identifying Transportation Issues: The Contractor will work with County
planning and/or public works staffs to identify key circulation issues and

develop input into identification of future alternatives for evaluation.

e Reviewing Future Traffic Forecasts: Traffic forecasts for the future
conditions will be developed using the SCAG Regional Travel Demand
Model, or any other appropriate regional forecasting tool. Use of the SCAG
model will provide the most consistency with overall regional land use policies
and the Regional Transportation Plan improvements, and will allow for multi-
modal analysis. If necessary, the Los Angeles County Metro model will also

be consulted for any future infrastructure improvement and investment plans.

The Transportation Technical Study will provide input to the draft Mobility

Element for inclusion in the General Plan Update and EIR.

1.8 Introduction to Scope
CEQA requires preparation and consideration of an EIR in cases where
significant impacts can be anticipated. The amendments to the General Plan
propose changes that require this form of review. When revisions are made to

a general plan, the EIR must evaluate the proposed revision’s effects on both
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the existing physical conditions of the actual environment and the
environment envisioned by the existing general plan (Environmental Planning
and Information Council v. County of El Dorado (1982) 131 Cal.App.3d 354).
The intent of an EIR is to inform decision makers and the public of potential
significant environmental effects of a project (in this case the revision to the
General Plan); to propose mitigation measures, and where feasible, to reduce
significant impacts; and to examine alternatives to the proposed project that

could reduce or avoid potential environmental impacts.

The Proposer shall be responsible for the preparation of documents
associated with all the steps of the CEQA/EIR process including Response to
Comments, Findings, and any necessary Statement of Overriding
Considerations, in addition to supporting County staff with meetings,
scheduling, noticing, and mailing. Direction and oversight of the County
General Plan EIR and Technical Studies will be provided by the DRP, and
must ultimately be heard by the Regional Planning Commission and the
Board of Supervisors (Board). In addition, the Proposer shall be responsible
for the preparation of a Noise Technical Study and the preparation of a
Transportation Technical Study.
1.9 Work Program

The Proposer shall submit a work program and prepare a Noise Technical
Study, Transportation Technical Study, and Final County General Plan EIR,
including all necessary intermediate steps, to achieve the final product as
identified in sub-paragraph 1.10 Tasks: Los Angeles County General Plan
EIR; sub-paragraph 1.11 Tasks: Los Angeles County Noise Technical Study;
and subparagraph 1.12 Tasks: Los Angeles County Transportation Technical
Study.. The County General Plan EIR and Technical Studies are to be
certified by the Board concurrently with their adoption of major amendments

to the Los Angeles County General Plan.

The Proposer, in preparing a work program, should be guided by, but is not
required to strictly adhere to, the task sequence or contents of individual tasks
that are outlined below, in addition to the impact thresholds as outlined in
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Appendix G of the State of California CEQA guidelines, provided that the
work program that is submitted represents a sound, credible plan for
achieving the desired final product. Equally important, all tasks, procedures,
notification requirements, and document contents must adhere to the
requirements of CEQA and the CEQA Guidelines, including any amendments
that may become effective during the preparation of the Final County General
Plan EIR.

This General Plan County EIR should be prepared as a Tier 1 EIR at the level
of analysis suitable for a General Plan EIR, as provided in section 15152 of
the CEQA Guidelines.

~ N NN NN NN NN NN NN YN Y Y Y Y Y Y~
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1.10 Tasks: Los Angeles County General Plan EIR

Exhibit A

Task

Contractor Tasks

Contractor Product

Schedule

County Task

Task 1

Hold organizational meeting(s) with County staff — On
award of Contract, conduct a series of organizational
tasks as follows:

¢ Introduce Contractor staff involved in the work
program.

¢ Review the proposed work program and schedule,
and revise these as necessary to reflect the
objectives of the work program.

e Establish coordination procedures for the Contractor
and the County Project Manager and staff, including
a schedule of meetings.

e Review and confirm overall planning objectives and
significant issues to be addressed in the Draft
County General Plan EIR.

e Obtain copies of existing documents, maps, and
pertinent materials that pertain to the work program.

N/A

Month 1

Meeting participant;
approve any revised
scope objectives;
relevant document
transferral.

Task 2

Prepare an Initial Study based on a review of the Draft
General Plan and community plans:

o Review Draft General Plan and existing community
and area plans with accompanying CEQA review
documents and provide recommendations on the
plan’s format and content, including any policies
that may be incorporated to reduce environmental
impacts.

e Prepare and distribute an Initial Study.

1: Initial Study.

2: List of recommended
policies.

Month 1-2

Approval of Initial
Study.
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Exhibit A

Task Contractor Tasks Contractor Product Schedule County Task
Task 3 Prepare project schedule indicating key product 3: Project Schedule. Month 1-2 County review and
milestones or deadlines, review periods, and public approval of Project
hearings. Schedule.
Task 4 Prepare an outline of the content of the County General 4: Draft County General Month 1-2 County review and
Plan EIR: Plan EIR Outline and approval of Draft
e Submit to the County for review and approval. Format. County General
This outline will include a listing of pertinent Plan EIR Outline.
reports and studies that will be used to analyze
impacts in the EIR.
Task 5 Prepare and distribute the Notice of Preparation (NOP) 5: Notice of Preparation. Month 1-2 Support as
for agency and public review and scoping meetings: necessary.
e Conduct scoping meetings with responsible and 6: State Clearinghouse
trustee agencies. Identification Number.
¢ Prepare the NOP which briefly describes the
amendments to the adopted General Plan and the | 7: Summary of Responses
environmental issues and factors to be addressed in | to the NOP.
the Draft County General Plan EIR per Section
15082 of the CEQA Guidelines.
¢ Transmit the NOP to the State Clearinghouse, and
all agencies, organizations and persons on the
General Plan mailing notification list.
¢ Analyze comments received on the NOP and
prepare a summary of responses received from
agencies and the public following the posting of the
NOP.
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Exhibit A

Task Contractor Tasks Contractor Product Schedule County Task
Task 6 Develop Impact Analysis Methodologies, and Identify 8: Write-up of the defined Month 3 County staff will
Data Needs for CEQA thresholds: thresholds of significance assist

Define impact analysis methodologies for each
threshold in Appendix G of the State CEQA law.
Determine and request data needs for the
preparation of the Draft County General Plan EIR.
Additional data needs are limited to information,
which has not been obtained through the County.
The Contractor will inform the Project Manager in
writing of any additional data and analysis needs in
accordance with the Project Schedule in advance of
any out of scope work and shall not proceed without
advanced written authorization from the County.

and impact analysis
methodologies for each
environmental factor and
resource area, and any
additional data needs as
deemed necessary.

environmental
factors and issues
and will approve
thresholds,
methodologies, and
data needs, and will
review the request
for additional data
analysis and
whether the
additional data
request is valid in
terms of legal
adequacy under
CEQA.
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Exhibit A

Task

Contractor Tasks

Contractor Product

Schedule

County Task

Task 7

Prepare Environmental Setting and develop forecasted

growth assumptions:

Describe the location and environmental setting of

9: Draft of
Location/Environmental
Setting. (As a part of

Month 3-4

County review and
approval of the
three growth

the Draft General Plan, including a discussion of the | describing the scenarios.
build-out capacity of the General Plan and the environmental setting,
following: current population/housing estimates and | databases should be
projections, land use, environmental resources, an developed that provide
assessment of current public facilities baseline information for
(transportation, water supply, air quality and waste general assessment of
disposal) and their capacities, potential geological development impact on
hazard areas, and noise generation sources. The water supply, air quality,
Contractor shall analyze, compile and present data | and waste disposal as they
provided by the DRP regarding land use policy pertain to the
maps, revisions to SEA boundaries and regulations, | unincorporated areas of
Airport CNEL contours; Los Angeles County Public | the County.).
Works (Highway Plan, Integrated Waste
Management Plan); local water districts (Urban
Water Management Plans—required by the state
starting January 1, 2001); Air Quality Management
District (AQMD); Southern California Association of
Governments (SCAG) (population and housing
estimates/projections) and potential geological
hazard areas (State of California) and other relevant
sources.

e Use data to conduct a theoretical build-out analysis
and reasonable growth scenarios for the year 2030.
Development of forecasted growth assumptions,
including a proposed General Plan scenario, a
cumulative growth scenario, and a maximum growth
scenario.
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Exhibit A

Task

Contractor Tasks

Contractor Product

Schedule

County Task

Task 8

Prepare Matrix of Environmental Impact Analysis:

e Assess the project's potential environmental
impacts and the significance of these impacts.
Create matrix describing the environmental analysis
based on selected thresholds of significance. At a
minimum, the following environmental issues will be
addressed:

Agriculture
Identify all prime agricultural lands and farmlands of

statewide importance based on inventory and existing
County data. Discuss the potential impacts of General
Plan build-out on agricultural activities. Consider and
evaluate potential impacts to agriculture and open space.

Air Quality

Prepare a technical report describing the regional setting,
ambient air quality standards, and air quality trends
based on monitoring data provided by the Air Quality
Management District. The impact analysis will discuss (1)
whether the plan would cause ambient air quality to
degrade below National or State Air Quality Standards
and (2) whether the plan would be considered to be
consistent with the adopted Air Quality Attainment Plan
(AQAP). The plan’s contribution to cumulative air quality
impacts would also be based on whether the plan would
be consistent with the AQAP. Inconsistency with the
AQAP would be considered to result in significant
impacts. An URBEMIS model will be used to estimate
rates of criteria pollutants from motor vehicles associated
with growth under build-out of the adopted plan and the
preliminary plan. In order to develop the cumulative
analysis, it is assumed that existing information included
in the region’s AQAP will be sufficient to make a
determination of consistency.

10: Write-up on
development of impact
assessment criteria and
tables summarizing the
environmental analysis
including a synopsis of the
specific impacts.

Months 4-6

Support as
necessary.
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Exhibit A

Task 8
Cont.

Biological Resources

Based on the new updated SEAs study, identify
important biological resources including habitats and
individual species. Evaluate the potential effects of Plan
build out on sensitive biological resources. Evaluate the
relationship of the Preliminary General Plan to the
adopted multiple species planning goals of local, State,
and Federal governments.

Cultural Resources

The Cultural Resources section will summarize the
historic setting from the Conservation/Open Space
Element. The impact analysis will summarize local,
County, state and federal laws applicable to the
protection of cultural resources. Proposed policies in the
Land Use Element or other elements of the Preliminary
Draft General Plan will be evaluated for impact under
CEQA. Cumulative impacts from development within
cities, and lands under the jurisdiction of state and
federal agencies will be qualitatively discussed based on
available information. Field surveys to verify the presence
or absence of sensitive cultural resources are not
proposed.

Paleontological Resources

The Paleontological Resources section will summarize
the effects of development on the County’s significant
paleontological resources. These resources will be
identified using readily available data including local,
State, and federal databases. The impact analysis will
summarize all applicable protections of such resource,
including policies contained within the Conservation
Open Space Element and other elements within the
Preliminary Draft General Plan.

Geology/Soils
For the Geology section of the Draft County General Plan

EIR, the Contractor will summarize the geologic setting
from the Safety Element. Major faults, seismicity,
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Exhibit A

Task 8
Cont.

geologic formations, and soil/lerosion data will be
provided based on readily available published material.
The impact analysis will review policies proposed in the
Safety Element and Land Use Element or other policies.
Potential geologic impacts associated with the
implementation of the proposed plans will be divided into
exposure of new development to existing hazards (e.g.
seismic hazards), and creation of impacts by new
development (e.g. increased erosion, slope failure, etc.)
No parcel specific impacts will be discussed. Field
inspections to verify data are not proposed. Cumulative
impacts from development within cities, and lands under
the jurisdiction of state and federal agencies will be
gualitatively discussed based on available information.

Hydrology/Water Quality

Information on major flood prone areas will be
summarized from background data and the Safety
Element. The assessment of risk will focus on policies
contained in the Safety Element and their potential to
minimize risk to public health and safety. Identify
potential conflicts between Preliminary General Plan
build-out and identified major floodplains. This section will
discuss potential surface runoff impacts from Plan build-
out that would result from increased impermeable surface
area. This section will also discuss potential water quality
impacts associated with increased surface runoff
contaminants including hydrocarbon (gas/oil) products as
well as litter accumulating on paved areas,
herbicides/pesticides from landscaped as well as
agricultural areas, and erosion during and after
construction. ldentify surface and subsurface water
bodies that would be particularly sensitive to diminished
water quality and discuss potential impacts from General
Plan build-out.

Land Use
Identify any potential land use conflicts resulting from the
juxtaposition of proposed land use designations. This
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Exhibit A

Task 8
Cont.

section will discuss consistency issues between the Land
Use Element and other County ordinances and policies
including the Zoning Ordinance and Hillside Management
Policy.

Mineral Resources

Identify significant mineral resources. Assess the
potential impacts of the Preliminary General Plan land
use designation on significant mineral deposits. Discuss
the nature and extent of need of mineral resources to
support development forecast in the Preliminary General
Plan.

Noise

Information for the noise section of the Draft County
General Plan EIR will be summarized from the draft
Noise Element. Data and analysis will be contained in a
Noise Technical Appendix. The Draft County General
Plan EIR will summarize applicable standards and land
use compatibility noise thresholds. The regional setting
will be described using information contained in the Noise
Element. Major noise sources will be described including
railway, airplane and roadways. No parcel specific
analysis is proposed. Field inspections to verify data are
not proposed. The impact assessment will consider the
criteria used in the Noise Element and criteria identified
in the California Administrative Code Title 21 and Title
24. No parcel specific analysis or field verification of
noise levels is proposed. The impact analysis will
evaluate land use compatibility assuming Noise Element
standards described in the Noise Element are adopted.

Population and Housing

Data on existing and projected population and housing
counts will be based on available data gathered through
the General Plan update program. Describe the
anticipated impacts of projected population, and housing
growth based upon the build-out of the Draft General
Plan. These projections will be evaluated for consistency
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Exhibit A

Task 8
Cont.

with census data, and forecasts developed by the
County, SCAG and the Department of Finance
Demographic Research Unit. Physical effects on the
environment associated with changes to the population
and housing conditions of the County will be identified.

Public Services and Facilities

Coordinate with County staff and affected public service
and utility providers to assess potential impacts of the
Draft General Plan. The following services, facilities and
utility systems will be analyzed:

o Sewer/Wastewater; Water Supply; Schools; Fire;
Police; Electricity; Solid Waste Disposal; Public
Transit; Libraries

Letters describing the General Plan Update will be sent
to all service and utility agencies. Answers will be
requested, as appropriate, to document existing and
planned facilities, current and projected usages, and
excess capacities. Additional infrastructure and services
capacity required to meet project needs associated with
build-out under the Draft General Plan will be described.
Anticipated impacts will be assessed based upon a
comparison of the increased demand for services and
utilities and the ability of the County and other utility
districts to accommodate this increased demand.

Recreation

Coordination with the County Department of Parks and
Recreation to document existing and planned
recreational facilities, and current and projected
recreational facilities and current and projected recreation
demand. Anticipated impacts will be assessed based
upon a comparison of the increased demand for
recreation facilities based on Department of Parks and
Recreation generation rates and the ability of the County
to accommodate this increased demand.
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Exhibit A

Task 8
Cont.

Transportation/Circulation

Analysis based entirely upon information used to prepare
the Mobility Element. Identify build-out traffic conditions
based on a traffic study focusing on road segments and
intersections with unacceptable levels of service.
Evaluate impact of the General Plan build-out on state
and federal highways. Evaluate impact on pedestrian,
bicycle, and transit viability. Evaluate the effectiveness of
Draft General Plan in encouraging alternative forms of
transportation as a means of reducing automobile traffic.
Evaluate the Draft General Plan build-out on traffic
conditions in relationship to the goals of the Regional
Congestion Management Plan for the unincorporated
areas of the County. Identify modifications to the
circulation system to reduce build-out congestion. If
modifications to the circulation system are identified, the
modifications must be reflected in the Mobility Element.
Identify transportation demand/system management
techniques that could be incorporated into future
development to reduce traffic congestion.

Utilities/Service Systems

Based on the background information, evaluate the
abilities of public agencies and special districts providing
electricity, sewage treatment, and water to meet demand
created by Plan build-out. Identify any infrastructure
improvements needed to enable responsible service
providers to meet anticipated demand.

Global Warming
Address the implications of the general plan policies on
global warming and California Law AB32.

Health and Safety
This section will assess impacts on health and safety as
identified in the Safety Element.
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Exhibit A

Task 8
Cont.

Cumulative Impacts
Provide a separate chapter that identifies other
surrounding areas where future development could
combine with build-out under the Draft General Plan to
create significant cumulative impacts. By necessity, this
discussion will be qualitative rather than quantitative.
Regional plans will be used for baseline information
wherever possible (e.g., Regional Transportation Plan).
Cumulative impact issues to be discussed, at a minimum,
will include:

o Air Quality
Biological Resources
Cultural Resources and Scenic Resources
Hydrology/Water Quality
Noise
Population/Housing
Public Facilities
Transportation
Utilities/Service Systems

Long Term Environmental Effects

Discuss growth-inducing impacts, and significant
irreversible environmental changes associated with plan
build-out. Determine if the draft general plan fosters
economic or population growth, removes obstacles to
growth, taxes community service facilities and
encourages or facilitates other activities that cause
significant environmental effects. This includes estimates
of amount, location, and time frame of growth to occur as
a result of the project; apply impact assessment
methodology; and determine significance of secondary
impacts from growth.

Discuss how the development that would occur under
build-out of the General Plan would affect natural
resources including agriculture, biological resources,
mineral resources, and water resources. Summarize all
significant, irreversible impacts that could occur with the
implementation of General Plan.
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Exhibit A

Task Contractor Tasks Contractor Product Schedule County Task
Task 9 Develop a Range of Alternatives: 11: Report on list of Month 7 County review and
Develop a reasonable range of alternatives that 1) are | alternatives and selection selection of a set of
consistent with project objectives, 2) substantially lessen | process. This product proposed alternative
one or more significant environmental impacts, and 3) | should include a table scenarios.
are feasible based on economic, social, legal and | comparing and contrasting
technical considerations. Possible alternatives include | the environmental impacts
the following: of the proposed project and
e Only Infill Development. With the possible alternatives identified.
establishment of an urban growth limit line.
¢ No Growth. Reduce existing General Plan.
e Mix of Infill and Outlying Area Development.
¢ No Project. Build-out under the current General
Plan.
e Other reasonable alternatives to be developed with
input of Contractor.
Task 10 | Prepare one or more Screen-check versions of the Draft | 12: Screen-check(s) Draft | Month 8-9 County review and

County General Plan EIR:

e Prepare a screen-check draft of the Draft County
General Plan EIR to the satisfaction of the County
Project Manager. The focus will be on the impacts
that would occur from build-out under the Draft
General Plan when compared to existing
conditions.

o Distribute the Screen-check Draft County General
Plan EIR to County staff for internal review.

The Draft County General Plan EIR will utilize technical
reports and background information produced in Tasks 3
through 9 as well as adopted and/or final regional studies
(e.g., Regional Air Quality Strategy, population forecasts,
Regional Transportation Plan) and any other data
obtained as a result of the development of thresholds and
methodologies. The impact analysis will focus on the
consequences of implementing goals, objectives, and
maps of the various Draft General Plan elements and
community plans as well as development under the
proposed Land Use Plan. Mitigation measures will

County General Plan
EIR(s) shall be produced
until the product is
satisfactory to the County.

approval. Support
as necessatry.
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Exhibit A

Task 10
Cont.

reference specific goals, policies, and objectives
contained in Draft General Plan and the associated
Implementation Action Programs. Project-level studies
and mitigation relating to future discretionary actions will
be identified when possible. The Draft County General
Plan EIR should also include a table of contents,
executive summary, introduction, environmental setting,
significant irreversible environmental changes, growth
inducement, references, and individuals and agencies
consulted.
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Exhibit A

Task

Contractor Tasks

Contractor Product

Schedule

County Task

Task 11

Develop Mitigation Measures for Identified Project

Impacts — Depending upon the impact, these measures

designed to:

¢ Avoid impacts; minimize impacts; rectify impacts;

reduce or eliminate impacts; or compensate for the
impact.

The table(s) should include a synopsis of the specific

impacts and mitigation measures associated with each

major issue, and a determination of significance after

mitigation.

13: Report listing mitigation
monitoring measures.

Month 10

County assistance
as necessary.

Task 12

Develop Mitigation Monitoring and Reporting Plan
(MMRP)

Develop a plan for the monitoring and implementation of
mitigation measures described in Task 11. Task includes
the compilation of a matrix that lists mitigation measures,
identification of relevant enforcement agencies, a
program for enforcing each of the mitigation measures,
and the timing of implementation. Produce a draft MMRP
that will identify all mitigation measures required to avoid
or reduce significant environmental impacts and identify
the timing and entity responsible for their implementation
in accordance with Public Resources Code Section
21081.6(a)(1), CEQA Guidelines Section 15091 and the
Project Schedule.

14: Draft Mitigation
Monitoring and Reporting
Plan (At a minimum, the
MMRP must include the
following for each change,
condition, or measure: 1)
implementation phase or
milestone; 2) the party
responsible for
implementation; 3) the
party responsible for
monitoring; and 4)
compliance verification
criteria.).

Month 11

County review and
approval.
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Exhibit A

Task Contractor Tasks Contractor Product Schedule County Task

Task 13 List all references cited in the County General Plan EIR 15: List of references. Month 11 N/A
and identify participants in the preparation of the Draft
County General Plan EIR and their role.

Task 14 | Prepare Draft County General Plan EIR: 16: Draft County General Month 11 Regional Planning
e Incorporate staff comments on the Screen-check | Plan EIR. Commission (RPC)
draft(s) of the Draft County General Plan EIR and e Fifty (50) hard hearing will be held
prepare a Draft County General Plan EIR to be copies. on Draft County
circulated to all relevant agencies and interested e One Hundred (100) General Plan EIR.
members of the public, in conjunction with the compact discs.

release of the Draft General Plan.

Task 15 | Provide Public Notice of the Availability of the Draft 17: Notice of Availability. Month 11 Review and
County General Plan EIR and participate in public approve.
hearings before the Regional Planning Commission: 18: Notice of Completion.

e Prepare and distribute ‘Notice of Availability’ of the
Draft County General Plan EIR to the General Plan
Notification List.

o Distribute copies of the Draft County General Plan
EIR to the State Clearinghouse, appropriate public
agencies, and to designated public libraries. Prepare
and file ‘Notice of Completion’ with State
Clearinghouse per Section 15085 of the CEQA
Guidelines.
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Exhibit A

Task

Contractor Tasks

Contractor Product

Schedule

County Task

Task 16

Respond to comments of reviewing agencies and the

public, and draft a MMRP:

Evaluate public comments on the Draft County
General Plan EIR received from reviewing agencies
and the public.

Prepare written draft of ‘Response to Comments.’
The Contractor shall respond to comments received
during the noticed comment period and any
extensions authorized by the County, and may
respond to late comments as directed by the County
Project Manager per Section 15088 of the CEQA
Guidelines. The ‘Response to Comments’ may
require revisions to the Draft County General Plan
EIR, or may be included as a separate section in the
Final County General Plan EIR per Section 15088 of
the CEQA Guidelines.

Re-circulate Draft County General Plan EIR in
accordance with Section 15088.5 of the CEQA
Guidelines, if necessary.

19: Written draft of
Response to Comments.

Month 12

Board hearing will
be held on Draft
County General
Plan EIR.
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Task Contractor Tasks Contractor Product Schedule County Task
Task 17 | Prepare Final County General Plan EIR and 20: Final County General Month 12 N/A
accompanying materials: Plan EIR, Environmental
e Prepare Final County General Plan EIR, which Findings.
should include 1) Draft County General Plan EIR; 2) e Fifty (50) hard
Copies of comments received during public review; copies.
3) Lead Agency responses to comments received; 4) e One Hundred (100)
List of persons or entities commenting on Draft compact discs.
County General Plan EIR; 5) draft of Statement of
Overriding Considerations, if determined to be
necessary; and 6) MMRP.
e Prepare the Environmental Findings for incorporation
into the resolution for adoption by the Board.
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1.11 Tasks: Los Angeles County General Plan Noise Technical Study

Exhibit A

Task Contractor Tasks Contractor Product Schedule County Task
Task 1 Hold organizational meeting(s) with County staff — On N/A. Month 1 Meeting participant;
award of Contract, conduct a series of organizational approve any revised
tasks as follows: scope objectives;
¢ Introduce Contractor staff involved in the work relevant document
program. transferral.
¢ Review the proposed work program and schedule,
and revise these as necessary to reflect the
objectives of the work program.
¢ Establish coordination procedures for the Contractor
and the County Project Manager and staff, including
a schedule of meetings.
¢ Review and confirm overall planning objectives and
significant issues to be addressed in the Draft County
General Plan EIR.
o Obtain copies of existing documents, maps, and
pertinent materials that pertain to the work program.
Task 2 Data Research and Collection: 1: Summarized report of Month 1-2 Approval of data
e Collecting data from the various agencies and data findings. findings.
departments that will have existing and projected
data on noise contours for airports, roads,
transportation systems, etc.
o Field reviews to supplement any data that is missing
or is significantly out of date.
Task 3 Preparation of Noise Contour Maps. 2. County Noise Contour Month 3 Approval of maps.
Maps.
Task 4 Preparation of Draft Technical Noise Study. 3. Draft Technical Noise Month 4 Approval of Draft.
Study.
Task 5 Preparation of Final Technical Noise Study. 4. Draft Final Technical Month 4 Approval of Final
Noise Study. report.

Exhibit A Statement of Work — Los Angeles County General Plan Environmental Impact Report and Technical Studies
June 2008

Page 32




1.12 Tasks: Los Angeles County General Plan Transportation Technical Study

Exhibit A

Task

Contractor Tasks

Contractor Product

Schedule

County Task

Task 1

Hold organizational meeting(s) with County staff — On

award of Contract, conduct a series of organizational
tasks as follows:

Introduce Contractor staff involved in the work
program.

Review the proposed work program and schedule,
and revise these as necessary to reflect the
objectives of the work program.

Establish coordination procedures for the Contractor
and the County Project Manager and staff, including
a schedule of meetings.

Review and confirm overall planning objectives and
significant issues to be addressed in the Draft County
General Plan EIR.

Obtain copies of existing documents, maps, and
pertinent materials that pertain to the work program.

N/A.

Month 1

Meeting participant;
approve any revised
scope objectives;
relevant document
transferral.
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Task

Contractor Tasks

Contractor Product

Schedule

County Task

Task 2

Describe Existing Setting:

Prepare a summary of transportation and circulation
existing conditions based on a combination of data
provided by the County, selected field reviews in
areas where existing data is significantly out of date
or missing, or by using information from the statewide
Highway Performance Monitoring System (HPMS)
database to supplement existing arterial and street
system data.

The functional classification and related standards of
the County street system will be described.

Existing Traffic Volumes and Levels of Service. Total
daily traffic volumes on the County’s highway system
will be documented and described in general terms.
Generalized daily levels of service will be calculated
for roadway segments where existing traffic data is
available based on existing County guidelines for
daily capacities for various arterial and street
classifications. Existing peak-hour and/or daily street
segment traffic count information will be obtained
from local jurisdictions, the County or Caltrans and
will be cataloged and reviewed. If necessary, the
Contractor team will collect new traffic counts along
selected roadway segments.

1. Existing Setting Dratft.

Month 2-3

Approval of Existing
Setting.
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Task

Contractor Tasks

Contractor Product

Schedule

County Task

Task 3

Identify Transportation Issues:

¢ Identify the full range of transportation issues that
should be addressed in the General Plan Plan
Update. The Contractor will work with County
planning and/or public works staffs to identify key
circulation issues and develop input into identification
of future alternatives for evaluation.

2: List of identified
transportation issues.

Month 3-4

Review with County.
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Task

Contractor Tasks

Contractor Product

Schedule

County Task

Task 4

Review Future Traffic Forecasts:

Traffic forecasts for the future conditions will be
developed using the SCAG Regional Travel Demand
Model, or any other appropriate regional forecasting
tool. Use of the SCAG model will provide the most
consistency with overall regional land use policies
and the Regional Transportation Plan improvements,
and will allow for multi-modal analysis. If necessary,
the Los Angeles County Metro model will also be
consulted for any future infrastructure improvement
and investment plans.

Forecasts will be developed for both the existing
(base condition) and Year 2030 future alternative
based on the information in the SCAG RTP model
database. For the existing Year 2007 conditions, the
SCAG 2007 RTP unadjusted model will be used. For
the Year 2030 analysis, the Year 2030 RTP adjusted
model will be used. In coordination with County staff
and the Contractor team, model’s traffic analysis
zonal (TAZ) land use input assumptions within the
targeted change areas will be reviewed and/or
developed for the existing and future land use
scenario. Model runs will be completed and daily
traffic volume (ADT) projections will be developed by
segment for the highway system.

3: Future Traffic Forecasts.

Month 4-5

Task 5

Prepare Draft Technical Transportation Study.

4. Draft Technical
Transportation Study.

Month 5

Approve.

Task 6

Prepare Final Technical Transportation Study.

5. Final Technical
Transportation Study.

Month 5

Approve.

Exhibit A Statement of Work — Los Angeles County General Plan Environmental Impact Report and Technical Studies

June 2008

Page 36




Exhibit A

2.0 ADDITION/DELETION OF SPECIFIC TASKS AND/OR WORK HOURS

2.1  This scope of work may require modifications to accommodate special
tasks or projects which may arise during the course of the Contract;
including adding/deleting specific tasks, work products, or meetings. At
any time during the Contract the Contractor may be notified in writing of
desired changes by the Director of Planning or designee. Any desired
changes must be mutually agreed upon, in writing, between the Contractor
and the County.

2.2  All changes must be made in accordance with sub-paragraph 8.1 Amendments
of the Contract.

3.0 QUALITY CONTROL

The Contractor shall establish and utilize a comprehensive Quality Control Plan to

assure the County a consistently high level of service throughout the term of the

Contract. The Plan shall be submitted to the County Contract Project Monitor for

review. The plan shall include, but may not be limited to the following:

3.1 Method of monitoring to ensure that Contract requirements are being met;

3.2 A record of all inspections conducted by the Contractor, any corrective action
taken, the time a problem was first identified, a clear description of the problem,
and the time elapsed between identification and completed corrective action,
shall be provided to the County upon request.

4.0 QUALITY ASSURANCE PLAN

The County will evaluate the Contractor’'s performance under this Contract using the

quality assurance procedures as defined in this Contract, Paragraph 8, Standard

Terms and Conditions, Sub-paragraph 8.15, County’s Quality Assurance Plan.

4.1 Monthly Meetings
Contractor is required to attend a scheduled monthly meeting. Failure to attend
will cause an assessment of one hundred dollars ($100.00).

4.2  Contract Discrepancy Report
Verbal notification of a Contract discrepancy will be made to the Contract
Project Monitor as soon as possible whenever a Contract discrepancy is
identified. The problem shall be resolved within a time period mutually agreed

upon by the County and the Contractor.
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The County Contract Project Monitor will determine whether a formal Contract
Discrepancy Report, as identified in Exhibit G of this Contract shall be issued.
Upon receipt of this document, the Contractor is required to respond in writing to
the County Contract Project Monitor within five (5) workdays, acknowledging the
reported discrepancies or presenting contrary evidence. A plan for correction of
all deficiencies identified in the Contract Discrepancy Report shall be submitted
to the County Contract Project Monitor within ten (10) workdays.
4.3  County Observations

In addition to departmental contracting staff, other County personnel may
observe performance, activities, and review documents relevant to this Contract
at any time during normal business hours. However, these personnel may not

unreasonably interfere with the Contractor’s performance.

5.0 This Section is Intentionally Omitted
6.0 RESPONSIBILITIES

The County’s and the Contractor’s responsibilities are as follows:
COUNTY
6.1 Personnel
The County will administer the Contract according to the Contract, Paragraph
6.0, Administration of Contract - County. Specific duties will include:
6.1.1 Monitoring the Contractor’s performance in the daily operation of this
Contract.
6.1.2 Providing direction to the Contractor in areas relating to policy,
information and procedural requirements.
6.1.3 Preparing Amendments in accordance with the Contract, Paragraph

8.0, Standard Terms and Conditions, Sub-paragraph 8.1 Amendments.
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6.2 Furnished Items

6.2.1 County Holiday Calendar.
CONTRACTOR
6.3  Project Manager

6.3.1 Contractor shall provide a full-time Project Manager or designated
alternate. County must have access to the Project Manager during all
hours, 365 days per year. Contractor shall provide a telephone number
where the Project Manager may be reached on a twenty-four (24) hour
per day basis.

6.3.2 Project Manager shall act as a central point of contact with the County.

6.3.3 Project Manager shall have at least eight (8) years of experience.

6.3.4 Project Manager/alternate shall have full authority to act for Contractor
on all matters relating to the daily operation of the Contract. Project
Manager/alternate shall be able to effectively communicate, in English,
both orally and in writing.

6.4 Personnel

6.4.1 Contractor shall assign a sufficient number of employees to perform the
required work. At least one employee on site shall be authorized to act
for Contractor in every detail and must speak and understand English.

6.4.2 Contractor shall be required to background check their employees as
set forth in sub-paragraph 7.4 — Background & Security Investigations,
of the Contract.

6.5 Uniforms/ldentification Badges

6.5.1 Contractor employees assigned to County facilities shall wear an
appropriate uniform at all times. Uniform to consist of a shirt with the
company name on it. Uniform pants are optional. All uniforms, as
required and approved by the Director or designee, will be provided by
and at Contractor’s expense.

6.5.2 Contractor shall ensure their employees are appropriately identified as
set forth in sub-paragraph 7.3 — Contractor’s Staff Identification, of the

Contract.

Exhibit A Statement of Work — Los Angeles County General Plan Environmental Impact Report and Technical Studies

June 2008

Page 39



6.6

6.7

6.8

Exhibit A

Materials and Equipment
The purchase of all materials/equipment to provide the needed services is the
responsibility of the Contractor. Contractor shall use materials and equipment

that are safe for the environment and safe for use by the employee.
Training

6.7.1 Contractor shall provide training programs for all new employees and
continuing in-service training for all employees.

6.7.2 All employees shall be trained in their assigned tasks and in the safe
handling of equipment. All equipment shall be checked daily for safety.
All employees must wear safety and protective gear according to OSHA
standards.

Contractor’s Office

Contractor shall maintain an office with a telephone in the company’'s name

where Contractor conducts business. The office shall be staffed during the

hours of 8:00 a.m. to 5:00 p.m., Monday through Friday, by at least one

employee who can respond to inquires and complaints which may be received

about the Contractor’s performance of the Contract. When the office is closed,

an answering service shall be provided to receive calls. The Contractor shall

answer calls received by the answering service within two (2) hours of receipt of

the call.

7.0 HOURS/DAY OF WORK

7.1

Contractor will be available during the DRP’s regular business hours of
Monday through Thursday between 7:00 a.m. and 6:00 p.m. to respond to
County inquiries. The County may require flexible, non-traditional hours.

This may require a change in the hours of operation which shall be
accommodated by Contractor at no additional cost to the County and

approved by the County.

Contractor is not required to provide services on County-recognized
holidays. The DRP will provide a list of County Holidays to Contractor at the
time the Contract is approved, and at the beginning of each calendar

year.
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8.0 WORK SCHEDULES

8.1  Contractor shall submit for review and approval a work schedule for each facility
to the County Project Director within ten (10) days prior to starting work. Said
work schedules shall be set on an annual calendar identifying all the required
on-going maintenance tasks and task frequencies. The schedules shall list the
time frames by day of the week, morning, and afternoon the tasks will be
performed.

8.2  Contractor shall submit revised schedules when actual performance differs
substantially from planned performance. Said revisions shall be submitted to the
County Project Manager for review and approval within five (5) working days

prior to scheduled time for work.
9.0 UNSCHEDULED WORK

9.1 The County Project Manager or designee may authorize the Contractor to
perform unscheduled work, including, but not limited to, repairs and
replacements when the need for such work arises out of extraordinary
incidents such as vandalism, acts of God, and third party negligence; or to
add to, modify or refurbish existing facilities.

9.2  Prior to performing any unscheduled work, the Contractor shall prepare and
submit a written description of the work with an estimate of labor and materials.
If the unscheduled work exceeds the Contractor’'s estimate, the County Project
Director or designee must approve the excess cost. In any case, no
unscheduled work shall commence without written authorization.

9.3  When a condition exists wherein there is imminent danger of injury to the public
or damage to property, Contractor shall contact County’s Project Director for
approval before beginning the work. A written estimate shall be sent within
twenty-four (24) hours for approval. Contractor shall submit an invoice to
County’s Project Director within five (5) working days after completion of the
work.

9.4  All unscheduled work shall commence on the established specified date.
Contractor shall proceed diligently to complete said work within the time
allotted.
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9.5 The County reserves the right to perform unscheduled work itself or assign the
work to another Contractor.
10.0 SPECIFIC WORK REQUIREMENTS
The specific work requirements are identified in sub-paragraph 1.10, Tasks: Los
Angeles County General Plan EIR; sub-paragraph 1.11 Tasks: Los Angeles
County Noise Technical Study; and sub-paragraph 1.12 Tasks: Los Angeles
County Transportation Technical Study.

11.0 PERFORMANCE REQUIREMENTS SUMMARY

All listings of services used in the Performance Requirements Summary (PRS)
are intended to be completely consistent with the Contract and the SOW, and are
not meant in any case to create, extend, revise, or expand any obligation of
Contractor beyond that defined in the Contract and the SOW. In any case of
apparent inconsistency between services as stated in the Contract and the SOW
and this PRS, the meaning apparent in the Contract and the SOW will prevail. If
any service seems to be created in this PRS which is not clearly and forthrightly
set forth in the Contract and the SOW, that apparent service will be null and void

and place no requirement on Contractor.
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PRICING SCHEDULE

(See Attached)
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EXHIBIT C

CONTRACTOR’'S PROPOSED SCHEDULE

(See Attached)
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EXHIBIT D

CONTRACTOR'S EEO CERTIFICATION

The Planning Center
Contractor Name

1580 Metro Dr., Costa Mesa, CA 92626
Address

Lo o B B P B
fﬁ 5 j; h /"m"i/) / y 1y 4;7 r{%}/‘{ 7
internal Revenue Service Employer ldentification Number

GENERAL CERTIFICATION

In accordance with Section 4.32.010 of the Code of the County of Los Angeles, the contractor,
supplier, or vendor certifies and agrees that all persons employed by such firm, its affiliates,
subsidiaries, or holding companies are and will be treated equally by the firm without regard to
or because of race, religion, ancestry, national origin, or sex and in compliance with all anti-
discrimination laws of the United States of America and the State of California.

CONTRACTOR'S SPECIFIC CERTIFICATIONS

1. The Contractor has a written policy statement prohibiting Yes E[/ No O
discrimination in all phases of employment.

2. The Contractor periodically conducts a self analysis Yes l{ No [
or utilization analysis of its work force.

3. The Contractor has a system for determining if Yes B/ No O
its employment practices are discriminatory
against protected groups.

4. Where problem areas are identified in employment Yes [f/ No [
practices, the Contractor has a system for taking
reasonable corrective action, to include
establishment of goals or timetables.

Dwayne, Mears Prnepal | Favroamets! Seices

horized Official's Printed Name and Title

cial’s j;?ﬁature

Aut

w308

Date
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COUNTY’S ADMINISTRATION

CONTRACT NO.

COUNTY PROJECT DIRECTOR:

EXHIBIT E

Name: Bruce McClendon

Title: Director of Planning

Address: 320 W. Temple St. Rm. 1383
Los Angeles, CA 90012

Telephone: (213) 974-6401

Facsimile: (213) 974-6384

E-Mail Address: BMcClendon@planning.lacounty.gov

COUNTY PROJECT MANAGER:

Name: Mark Herwick

Title: Supervising Regional Planner

Address: 320 W. Temple St. Rm. 1383
Los Angeles, CA 90012

Telephone: (213) 974-6427

Facsimile: (213) 974-6384

E-Mail Address: mherwick@planning.lacounty.gov

COUNTY CONTRACT PROJECT MONITOR:

Name: Travis Seawards

Title: Regional Planning

Address: 320 W. Temple St. Rm. 1383
Los Angeles, CA 90012

Telephone: (213) 974-6417

Facsimile: (213) 974-6384

E-Mail Address: tseawards@planning.lacounty.gov

COUNTY CONTRACT MANAGER:

Name: Ania Onley

Title: Head, Strateqgic Planning and Program Services

Address: 320 W. Temple St., Rm. 1383

Los Angeles, CA 90012

Telephone: (213) 974-6631
Facsimile: (213) -974-6384
E-Mail Address: aonley@planning.lacounty.gov
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CONTRACTOR’S ADMINISTRATION

CONTRACTOR’S NAME:  The Planning Center

CONTRACT NO:

 CONTRACTOR'’S PROJECT MANAGER:

Name:
Title:
Address:

Telephone:
" Facsimile:
E-Mail Address:

Konnie Dobreva

EXHIBIT F

Senior Planner

1580 Metro Drive

Costa Mesa, Ca 92626

(714) 966-9220

(714) 966-9221

kdobreva@planningcenter.com

CONTRACTOR’S AUTHORIZED OFFICIAL(S)

Name:
Title:
Address:

Telephone:
Facsimile:
E-Mail Address:

Name:
Title:
Address:

Telephone:
Facsimile:
E-Mail Address:

Dwayne Mears

Principal, Environmental Services

1580 Metro Drive

Costa Mesa, Ca 92626

(714) 966-9220

(714) 9A6-9221

dmears@planningcenter.com

William Halligan

Vice President, Environmmental Services

1580 Metro Drive

Costa Mesa, Ca 92626

(714) 966-9220

(714) 966-9221

whalligan@planningcenter.com

Notices to Contractor shall be sent to the following:

Name:
Title:
Address:

Telephone:
Facsimile:
E-Mail Address:

Kara Kosel

Billing/Contracts Administrator

1580 Metro Drive

Costa Mesa, Ca 92626

(714) 966-9220

(714) 966-9221

kkosel@planningcenter.com
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CONTRACT DISCREPANCY REPORT
TO:
FROM:
DATES: Prepared:

Returned by Contractor:

Action Completed:

DISCREPANCY PROBLEMS:

EXHIBIT G

Signature of County Representative Date

CONTRACTOR RESPONSE (Cause and Corrective Action):

Signature of Contractor Representative Date

COUNTY EVALUATION OF CONTRACTOR RESPONSE:

Signature of County Representative Date

COUNTY ACTIONS:

CONTRACTOR NOTIFIED OF ACTION:
County Representative’s Signature and Date

Contractor Representative’s Signature and Date
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EXHIBIT H

CONTRACTOR ACKNOWLEDGEMENT AND CONFIDENTIALITY AGREEMENT

(Note: This certification is to be executed and returned to County with Contractor's executed Contract. Work cannot begin on
the Contract until County receives this executed document.)

CONTRACTOR NAME The Planning Center Contract No.

GENERAL INFORMATION:

The Contractor referenced above has entered into a contract with the County of Los Angeles to provide certain services to the
County. The County requires the Corporation fo sign this Contractor Acknowledgement and Confidentiality Agreement.

CONTRACTOR ACKNOWLEDGEMENT:

Contractor understands and agrees that the Contractor employees, consultants, Outsourced Vendors and independent contractors
(Contractor's Staff) that will provide services in the above referenced agreement are Contractor's sole responsibility. Contractor
understands and agrees that Contractor's Staff must rely exclusively upon Contractor for payment of salary and any and all other
benefits payable by virtue of Contractor’s Staff's petformance of work under the above-referenced contract.

Contractor understands and agrees that Contractor's Staff are not employees of the County of Los Angsles for any purpose
whatsoever and that Contractor's Staff do not have and will not acquire any rights or benefits of any kind from the County of
Los Angeles by virtue of my performance of work under the above-referenced contract. Contractor understands and agrees that
Contractor's Staff will not acquire any rights or henefits from the County of Los Angeles .pursuant to any agreement between any

person or entity and the County of Los Angeles.

CONFIDENTIALITY AGREEMENT:

Contractor and Contractor's Staff may be involved with work pertaining to services provided by the County of Los Angeles and, if so,
Contractor and Contractor's Staff may have access to confidential data and information pertaining to persons and/or entities receiving
services from the County. In addition, Contractor and Contractor's Staff may also have access to proprietary information supplied by
other vendors doing business with the County of Los Angeles. The County has a legal obligation to protect all such confidential data
and information in its possession, especially data and information concerning health, criminal, and welfare recipient records.
Contractor and Contractor's Staff understand that if they are involved in County work, the County must ensure that Contractor and
Contractor's Staff, will protect the confidentiality of such data and information. Consequently, Contractor must sign this Confidentiality
Agreement as a condition of work to be provided by Contractor's Staff for the County.

Contractor and Contractor's Staff hereby agrees that they will not divuige to any unauthorized person any data or information
obtained while performing work pursuant to the above-referenced contract between Contractor and the County of Los Angeles.
Contractor and Contractor's Staff agree to forward all requests for the release of any data or information received to County’s Project

Manager.

Contractor and Contractor's Staff agree to keep confidential all health, criminal, and welfare recipient records and all data and
information pertaining to persons and/or entities recesiving services from the County, design concepts, algorithms, programs, formats,
documentation, Contractor proprietary information and all other original materials produced, created, or provided to Contractor and
Contractor's Staff under the above-referenced contract. Contractor and Contractor's Staff agree to protect these confidential
materials against disclosure to other than Contractor or County employees who have a need to know the information. Contractor and
Contractor's Staff agree that if proprietary information supplied by other County vendors is provided to me during this employment,
Contractor and Contractor's Staff shall keep such information confidential.

Contractor and Contractor's Staff agree to report any and all violations of this agreement by Contractor and Contractor's Staff and/or
by any other person of whom Contractor and Contractor’s Staff become aware.

Contractor and Contractor's Staff acknowledge that violation of this agreement may subject Contractor and Contractor's Staff to civil
and/for criminal action ad H Cty o&ﬁqgeles may seek all possible legal redress.

pATE: [ 13 1 09

SIGNATURE:

PRINTED NAME:

POSITION:
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EXHIBIT |
Title 2 ADMINISTRATION
Chapter 2.203.010 through 2.203.090
CONTRACTOR EMPLOYEE JURY SERVICE

Page 1 of 3
2.203.010 Findings.

The board of supervisors makes the following findings. The county of Los Angeles allows its permanent, full-time
employees unlimited jury service at their regular pay. Unfortunately, many businesses do not offer or are reducing
or even eliminating compensation to employees who serve on juries. This creates a potential financial hardship
for employees who do not receive their pay when called to jury service, and those employees often seek to be
excused from having to serve. Although changes in the court rules make it more difficult to excuse a potential
juror on grounds of financial hardship, potential jurors continue to be excused on this basis, especially from longer
trials. This reduces the number of potential jurors and increases the burden on those employers, such as the
county of Los Angeles, who pay their permanent, full-time employees while on juror duty. For these reasons, the
county of Los Angeles has determined that it is appropriate to require that the businesses with which the county
contracts possess reasonable jury service policies. (Ord. 2002-0015 § 1 (part), 2002)

2.203.020 Definitions.

The following definitions shall be applicable to this chapter:

A. “Contractor” means a person, partnership, corporation or other entity which has a contract with the county
or a subcontract with a county contractor and has received or will receive an aggregate sum of $50,000 or
more in any 12-month period under one or more such contracts or subcontracts.

B. “Employee” means any California resident who is a full-time employee of a contractor under the laws of
California.
C. “Contract” means any agreement to provide goods to, or perform services for or on behalf of, the county

but does not include:

1. A contract where the board finds that special circumstances exist that justify a waiver of the
requirements of this chapter; or

2. A contract where federal or state law or a condition of a federal or state program mandates the use
of a particular contractor; or

3. A purchase made through a state or federal contract; or

4. A monopoly purchase that is exclusive and proprietary to a specific manufacturer, distributor, or
reseller, and must match and inter-member with existing supplies, equipment or systems
maintained by the county pursuant to the Los Angeles County Purchasing Policy and Procedures
Manual, Section P-3700 or a successor provision; or

5. A revolving fund (petty cash) purchase pursuant to the Los Angeles County Fiscal Manual, Section
4.4.0 or a successor provision; or

6. A purchase card purchase pursuant to the Los Angeles County Purchasing Policy and Procedures
Manual, Section P-2810 or a successor provision; or

7. A non-agreement purchase with a value of less than $5,000 pursuant to the Los Angeles County
Purchasing Policy and Procedures Manual, Section A-0300 or a successor provision; or

8. A bona fide emergency purchase pursuant to the Los Angeles County Purchasing Policy and
Procedures Manual, Section PP-1100 or a successor provision.
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EXHIBIT |
Title 2 ADMINISTRATION
Chapter 2.203.010 through 2.203.090
CONTRACTOR EMPLOYEE JURY SERVICE

Page 2 of 3
D. “Full time” means 40 hours or more worked per week, or a lesser number of hours if:

1. The lesser number is a recognized industry standard as determined by the chief executive officer,
or

2. The contractor has a long-standing practice that defines the lesser number of hours as full time.

E. “County” means the county of Los Angeles or any public entities for which the board of supervisors is the
governing body. (Ord. 2002-0040 § 1, 2002: Ord. 2002-0015 § 1 (part), 2002)

2.203.030 Applicability.

This chapter shall apply to contractors who enter into contracts that commence after July 11, 2002. This chapter
shall also apply to contractors with existing contracts which are extended into option years that commence after
July 11, 2002. Contracts that commence after May 28, 2002, but before July 11, 2002, shall be subject to the
provisions of this chapter only if the solicitations for such contracts stated that the chapter would be applicable.
(Ord. 2002-0040 § 2, 2002: Ord. 2002-0015 § 1 (part), 2002)

2.203.040 Contractor Jury Service Policy.

A contractor shall have and adhere to a written policy that provides that its employees shall receive from the
contractor, on an annual basis, no less than five days of regular pay for actual jury service. The policy may
provide that employees deposit any fees received for such jury service with the contractor or that the contractor
deduct from the employees’ regular pay the fees received for jury service. (Ord. 2002-0015 § 1 (part), 2002)

2.203.050 Other Provisions.

A. Administration. The chief executive officer shall be responsible for the administration of this chapter. The
chief executive officer may, with the advice of county counsel, issue interpretations of the provisions of
this chapter and shall issue written instructions on the implementation and ongoing administration of this
chapter. Such instructions may provide for the delegation of functions to other county departments.

B. Compliance Certification. At the time of seeking a contract, a contractor shall certify to the county that it

has and adheres to a policy consistent with this chapter or will have and adhere to such a policy prior to
award of the contract. (Ord. 2002-0015 § 1 (part), 2002)

2.203.060 Enforcement and Remedies.

For a contractor's violation of any provision of this chapter, the county department head responsible for
administering the contract may do one or more of the following:

1. Recommend to the board of supervisors the termination of the contract; and/or,

2. Pursuant to chapter 2.202, seek the debarment of the contractor. (Ord. 2002-0015 § 1 (part), 2002)
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EXHIBIT |

Title 2 ADMINISTRATION
Chapter 2.203.010 through 2.203.090
CONTRACTOR EMPLOYEE JURY SERVICE

Page 3 of 3
2.203.070. Exceptions.
A. Other Laws. This chapter shall not be interpreted or applied to any contractor or to any employee
in a manner inconsistent with the laws of the United States or California.
B. Collective Bargaining Agreements. This chapter shall be superseded by a collective bargaining
agreement that expressly so provides.
C. Small Business. This chapter shall not be applied to any contractor that meets all of the following:

1. Has ten or fewer employees during the contract period; and,

2. Has annual gross revenues in the preceding twelve months which, if added to the annual
amount of the contract awarded, are less than $500,000; and,

3. Is not an affiliate or subsidiary of a business dominant in its field of operation.

“Dominant in its field of operation” means having more than ten employees and annual gross revenues in
the preceding twelve months which, if added to the annual amount of the contract awarded, exceed
$500,000.

“Affiliate or subsidiary of a business dominant in its field of operation” means a business which is at least
20 percent owned by a business dominant in its field of operation, or by partners, officers, directors,
majority stockholders, or their equivalent, of a business dominant in that field of operation. (Ord. 2002-
0015 8 1 (part), 2002)

2.203.090. Severability.

If any provision of this chapter is found invalid by a court of competent jurisdiction, the remaining
provisions shall remain in full force and effect. (Ord. 2002-0015 § 1 (part), 2002)
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EXHIBIT J
Page 1 of 5

SAFELY SURRENDERED BABY LAW

Posters and Fact Sheets are available in English and Spanish for printing purposes at the
following website:

www.babysafela.org
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EXHIBIT J
Page 2 of 5

Sdﬁ Z)/ Surrendered

W TS e - YW

No shame. No blame. No names.

In Los Angeles County: 1-877-BABY SAFE » 1-877-222-9723
www.babysafela.org
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Safely

Surrendered
Baby Law

What is the Safely
Surrendered Baby Law?

A babys story

Early in the morning on April 9, 2005, a healthy baby boy was safely surrendered to nurses at Harbor-

UCLA Medical Center. The woman who brought the baby to the hospital identified herself as the baby's aunt
and stated the baby's mother had asked her to bring the baby to the hospital on her behalf. The aunt was given a
bracelet with a number matching the anklet placed on the baby; this would provide some idendfication in the event the
mother changed her mind about surrendering the baby and wished to reclaim the baby in the 14-day period allowed by the
Law. The aunt was also provided with a medical questionnaire and said she would have the mother complete and mail back in
the stamped return envelope provided. The baby was examined by medical staff and pronounced healthy and full-term. He was placed
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In Los Angeles County: 1 877 BABY SAFE 1 877 222 9723

How does it work?

A distressed parent who is unable or
unwilling to care for a baby can legally,
confidentally, and safely surrender a
baby within three days (72 hours) of
birth. The baby must be handed to an
employee at a hospital or fire station in
Los Angeles County. As long as the
baby shows no sign of abuse or neglect,
no mname or ctht:r i.ﬂ.rDl'mﬂ'.iUﬂ ig
required. In case the parent changes his
or her mind at a later date and wants the
baby back, staff will use bracelets to help
connect them o each other. One
bracelet will be placed on the baby, and
a matching bracelet will be given to the
parent or other surrendering adult.

What if a parent wants

the baby back?

Parents who change their minds can
begin the process of reclaiming their
baby within 14 days. These parents
should call the Los Angeles County
Dcpa.rt.ma:\t of Children and F:xn.i].'y‘
Services at 1-800-540-4000.

Can only a parent

bring in the haby?

No. While in most cases a parent will
bring in the baby. the Law allows other
people to bring in the baby if they have
lawful custody.

Does the parent or surrendering
adult have to call before
bringing in the hahy?

NO. A Pa.l'{?ﬂ[ or Sl.ll'l'tf.l.ld{:[illg kd.l.l.ll can
bring in a baby anytime, 24 hours a day,
7 days a week, as long as the parent or
surrendering adult surrenders the baby
to someone who works at the hospital
or fire staton,

with a loving family that had been approved to adopt him by the Department of Children and Family Services.

www.babysafela.org

Does the parent or surrendering
adult have to tell anything to
the people taking the baby?

No. However, hospital or fire station
personnel will ask the surrendering party
to fill out a questionnaire designed to
gather important medical history
information, which is very useful in
caring for the baby. The questionnaire
includes a stamped return envelope and
can be sent in at a later time.

What happens to the baby?

The baby will be examined and given
medical treatment. Upun release from
the hospital, social workers immediately
place the baby in a safe and loving home
and begin the adoption process.

What happens to the parent
or surrendering aduit?

Once the parent or surrendering
adult surrenders the baby to hospital
or fire station personnel, they may
leave at any time.

Why is California doing this?
The purpose of the Safely Surrendered
Baby Law is to protect babies from
being abandoned, hurt or killed by their
parents. You may have heard tragic
stories of babies left in dumpsters or
public bathrooms. Their parents may
have been under severe emotional
distress. The mothers may have hidden
lhﬂif Pregn;lm:ie_c, Feﬂl'rlll GF“’}II[ “’OU.IEI
happen if their families found out.
Because they were afraid and had no
one or HQWIICI'E to turn fur i.lclp, d.lll:‘f
abandoned their babies. Abandoning a
baby is illegal and places the baby in
extreme danger. Too often, it results in
the baby’s death. The Safely
Surrendered Baby Law prevents this
tragedy from ever happening again in
California.
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Le)/ de Entrega de Bebeés

Sin Peligro

Los recién nacidos pueden ser entregados en forma segura al personal
de cualguier hospital o cuartel de bomberos del Condado de Los Angeles

Sin pena. Sin culpa. Sin nombres.

En el Condado de Los Angeles: 1-877-BABY SAFE ¢ 1-877-222-9723 w
|

www.babysafela.org
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Ley de Entrega de Bebés
Sin Peligro

¢Qué es la Ley de Entrega de
Bebés sin Peligro?

Cada recién nacido se merece la oportunidad
de tener una vida saludable. Si alguien que
usted conoce estd pensando en abandonar a un
recién nacido, informele que tiene otras
opciones. Hasta tres dias (72 horas) después del
nacimiento, se puede entregar un rectén nacido
al personal de cualgquier hospital o cuartel de

bomberos del condado de Los Angeles.

Historia de un bebé

A la mafana temprano del dia 9 de abril de 2005, se entregé un recién nacido saludable a las enfermeras del
Harbor-UCLA Medical Center. La mujer que llevé el recién nacido al hospital se dio a conocer como la tia del
bebé, y dijo que la madre le habia pedido que llevara al bebé al hospital en su nombre.  Le entregaron a la tia un
brazalete con un niimero que coincidia con la pulsera del bebé; esto servirfa como identificacién en caso de que la madre
cambiara de opinién con respecto a la entrega del bebé y decidiera recuperatlo dentro del periodo de 14 dias que permite esta
ley. También le dicron a la tia un cuestionario médico, y ella dijo que la madre lo llenaria y lo enviaria de vuela dentro del sobre con
franqueo pagado que le habian dado. El personal médico examing al bebé y se determiné que estaba saludable y a término. El bebé fue
ubicado con una buena familia que ya habfa sido aprobada para adoptarlo por ¢ Departamento de Servicios para Nifos y Familias.
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En el Condado de Los Angeles: 1-877-BABY SAFE » 1-877-222-9723

¢Como funciona?

El padre/madre con dificultades que no
pueda o no quiera cuidar de su recién
nacido puede entregarlo en forma legal,
confidencial y segura dentro de los wes dias
(72 horas) del nacimiento. El bebé debe ser
entregado a un empleado de cualquier
hospital o cuartel de bomberos del Condado
de Los Angeles. Siempre que ¢l bebé no
presente signos de abuso o negligencia, no
serd necesario suministrar nombres ni
informacién alguna. Si ¢l padre/madre
cambia de opinién posteriormente y desea
recuperar a su bebé, los trabajadores
utilizardn brazaletes para poder vincularlos.
El bebé llevard un brazalete y ¢l
padre/madre o el adulto que lo entregue

recibird un brazalete igual.

£Qué pasa si el padre/madre
desea recuperar a su bebé?

Los padres que cambien de opinién
pueden comenzar el proceso de reclamar a
su recién nacido dentro de los 14 dias.
Estos padres deberdn llamar al
Departamento de Servicios para Nifios y
Familias (Department of Children and
Family Services) del Condado de Los
Angeles al 1-800-540-4000.

¢Solo los padres podran llevar
al recién nacido?

No. Si bien en la mayoria de los casos
son 106 padrcs I(Js qU.C ]IC\"HU a| bc])é. ]a
ley permite que otras personas lo hagan
si tienen custodia legal.

¢Los padres o el adulto que
entrega al bebé deben llamar
antes de llevar al behé?

No. El padre/madre o adulto puede llevar
al bebé en cualquier momento, las 24
horas del dia, los 7 dias de la semana,
siempre y cuando entreguen a su bebé a un
empleado del hospital o cuartel de
bomberos.

www.babysafela.org

¢Es necesario que el padre/
madre o adulto diga algo a las
personas que reciben al bebé?
No. Sin embargo, el personal del hospital o
cuartel de bomberos le pedird a la persona
que entregue al bebé que llene un
cuestionario con la finalidad de recabar
antecedentes médicos importantes, que
resultan de gran utilidad para cuidar bien
del bebé. El cuestionario incluye un sobre
con el sello postal pagado para enviarlo en
otro momento.

¢Qué pasara con el bebé?

El bebé serd examinado y le brindardin
atencion médica. Cuando le den el alea del
hospital, los trabajadores sociales
inmediatamente ubicardn al bebé en un
hogar seguro donde estard bien atendido, y

se comenzard el proceso de adopcidn.

£Qué pasara con el padre/madre
o adulto que entregue al bebé?
Una vez que los padres o adulto hayan
entregado al bebé al personal del hospital o
cuartel de bomberos, pueden irse en
cualquier momento.

éPor que se esta haciendo esto
en California? ?

La finalidad de la Ley de Entrega de Bebés
sin Peligro s proteger a los bebés para que
no sean abandonados, lastimados o
muertos por sus padres. Usted
pm'bab}:mcm‘c haya escuchado historias
trdgicas sobre bebés abandonados en
basureros o en bafios piblicos. Los padres
de esos bebés probablemente hayan estado
pasando por dificultades emocionales
graves. Las madres pueden haber ocultado
su embarazo, por temor a lo que pasaria si
sus familias se enteraran. Abandonaron a
sus bebés porque tenfan miedo y no tenian
nadie a quien pedir ayuda. El abandono
de un recién nacido es ilegal y pone al bebé
en una situacién de peligro extremo. Muy
a menudo ¢l abandono provoca la muerte
del bebé. La Ley de Entrega de Bebés sin
Peligro impide que vuelva a suceder esta
tragedia en California.
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